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[bookmark: _Toc35158854][bookmark: _Toc334092496][bookmark: _Toc382981261]Section 156. — PUBLIC TRAFFIC
Construction Requirements
156.04 Accommodating Traffic During Work.  Delete the first paragraph and substitute the following:
Accommodate traffic according to the MUTCD, contract traffic control drawings, Section 635, and this Section.  Submit a traffic control plan for approval according to Subsection 104.03. Submit a traffic control plan at least 30 days before intended use.
156.05 Maintaining Roadways During Work.
(a) Add the following:
Do not construct diversions outside of the clearing limits or use alternate route detours without the approval of the CO.
156.07 Limitations on Construction Operations.
	If long vehicles or tight curvature is anticipated, increase the minimum lane width for alternate one-way traffic control.
If the existing roadway width is less than 22 feet, adjust minimums appropriately.


(c) Delete the first sentence and substitute the following:
For alternate one-way traffic control, provide a minimum lane width of 10 feet (3 meters).  For two-way traffic, provide a minimum roadway width of 22 feet (6.7 meters).
	Spell out project-specific traffic delay requirements here.


(i) Delete the text and substitute the following:
Limit construction-caused delays to public traffic to a maximum of 30 minutes per passage through the project except during the following times on Monday through Friday:
           a.m. through           p.m.
           p.m. through           p.m.
During the above times, allow traffic to pass through the construction without delay.
	Add any restrictions relating to public traffic (access to pullouts, buildings, weekend work, lane closures, detours, etc.)

DO NOT duplicate information in multiple sections.

Examples for this section:

Maintain access to all approach roads, access roads, parking areas, pullouts, and trails during construction.

Maintain access to the Colorado Trail throughout construction.

Entrance Road may be closed to the public from June 1 through August 31.  Open the road to the public one weekend per month from noon Friday to 6:00 a.m. Monday.  Provide a two-week minimum notice to the CO regarding which weekend the road will be open each month.

No weekend work will be allowed from August 31 to November 31.

Maintain access to the Visitor’s Center and other buildings at all times during construction.

Immediately open the road to emergency vehicles.


Add the following:
(k) describe restriction
(l) describe restriction
	Consider including the following on small, uncomplicated projects.  Verify with PM and COE.


156.09 Traffic Control Supervisor. Delete the second sentence and substitute the following:
The superintendent may serve as the traffic control supervisor provided the requirements of Subsection 156.03 are met.
