

TABULATION OF BIDS

Schedule: A
Project No.: FWS & RRP LAAT 10(1), FWS LORI 10(1), FWS SAAN 10(1)
Project Name: LAGUNA ATASCOSA NWR, LOWER RIO GRANDE VALLEY NWR, SANTA ANA NWR

State: TX
County: CAMERON AND HIDALGO
FWS

Opened at: FHWA-CFLHD, Lakewood, Colorado
By: Lori Kliethermes
Date: 08/29/01

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.
Signed: /s/
Title: Contracting Officer Date:
Contract Awarded to: Phil Howry Company Date: 09/28/01

Table with 3 columns: Contractor, Bid Amount, Responsive. Rows include TABCON, INC. (3,322,209.83), PHIL HOWRY COMPANY (3,434,851.63), RIO VALLEY CONSTRUCTION, INC. (4,793,940.10), and Engineer's Estimate (2,363,469.26).

TABULATION OF BIDS

Date: 08/29/01

Schedule: A

Project No.: FWS & RRP LAAT 10(1), FWS LORI 10(1), FWS SAAN 10(1)

Project Name: LAGUNA ATASCOSA NWR, LOWER RIO GRANDE VALLEY NWR, SANTA ANA NWR

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
15101	LPSM	Mobilization			
		TABCON, INC.	ALL	106,110.00	106,110.00
		PHIL HOWRY COMPANY		396,000.00	396,000.00
		RIO VALLEY CONSTRUCTION, INC.		151,200.00	151,200.00
		ENGINEER'S ESTIMATE		215,000.00	215,000.00
15202	km	Slope, reference, and clearing and grubbing stakes			
		TABCON, INC.	0.100	26,986.00	2,698.60
		PHIL HOWRY COMPANY		46,602.75	4,660.28
		RIO VALLEY CONSTRUCTION, INC.		5,600.00	560.00
		ENGINEER'S ESTIMATE		5,210.00	521.00
15203C	km	Centerline verification and staking			
		TABCON, INC.	32.540	362.32	11,789.89
		PHIL HOWRY COMPANY		233.01	7,582.15
		RIO VALLEY CONSTRUCTION, INC.		1,971.20	64,142.85
		ENGINEER'S ESTIMATE		500.00	16,270.00
15205	LPSM	Bridge survey and staking			
		TABCON, INC.	ALL	5,240.00	5,240.00
		PHIL HOWRY COMPANY		1,200.00	1,200.00
		RIO VALLEY CONSTRUCTION, INC.		3,360.00	3,360.00
		ENGINEER'S ESTIMATE		2,000.00	2,000.00
15209	Hour	Miscellaneous survey and staking			
		TABCON, INC.	100	65.50	6,550.00
		PHIL HOWRY COMPANY		105.75	10,575.00
		RIO VALLEY CONSTRUCTION, INC.		78.40	7,840.00
		ENGINEER'S ESTIMATE		130.00	13,000.00
15401	LPSM	Contractor testing			
		TABCON, INC.	ALL	45,850.00	45,850.00
		PHIL HOWRY COMPANY		25,000.00	25,000.00
		RIO VALLEY CONSTRUCTION, INC.		17,170.72	17,170.72
		ENGINEER'S ESTIMATE		42,900.00	42,900.00
15703	m	Silt fence			
		TABCON, INC.	305	19.32	5,892.60
		PHIL HOWRY COMPANY		14.27	4,352.35
		RIO VALLEY CONSTRUCTION, INC.		22.40	6,832.00
		ENGINEER'S ESTIMATE		40.00	12,200.00

TABULATION OF BIDS

Date: 08/29/01

Schedule: A

Project No.: FWS & RRP LAAT 10(1), FWS LORI 10(1), FWS SAAN 10(1)

Project Name: LAGUNA ATASCOSA NWR, LOWER RIO GRANDE VALLEY NWR, SANTA ANA NWR

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
15708	Each	Bales straw			
	TABCON, INC.		40	13.10	524.00
	PHIL HOWRY COMPANY			13.00	520.00
	RIO VALLEY CONSTRUCTION, INC.			56.00	2,240.00
	ENGINEER'S ESTIMATE			30.00	1,200.00
20103	m2	Clearing and grubbing			
	TABCON, INC.		1,625	6.55	10,643.75
	PHIL HOWRY COMPANY			1.79	2,908.75
	RIO VALLEY CONSTRUCTION, INC.			37.48	60,905.00
	ENGINEER'S ESTIMATE			3.50	5,687.50
20305	LPSM	Removal of structures and obstructions			
	TABCON, INC.		ALL	100,346.00	100,346.00
	PHIL HOWRY COMPANY			206,757.00	206,757.00
	RIO VALLEY CONSTRUCTION, INC.			64,960.00	64,960.00
	ENGINEER'S ESTIMATE			25,000.00	25,000.00
20402	m3	Subexcavation			
	TABCON, INC.		840	7.86	6,602.40
	PHIL HOWRY COMPANY			20.93	17,581.20
	RIO VALLEY CONSTRUCTION, INC.			7.32	6,148.80
	ENGINEER'S ESTIMATE			30.00	25,200.00
20403	m3	Unclassified borrow			
	TABCON, INC.		4,335	9.98	43,263.30
	PHIL HOWRY COMPANY			18.12	78,550.20
	RIO VALLEY CONSTRUCTION, INC.			21.96	95,196.60
	ENGINEER'S ESTIMATE			16.00	69,360.00
20803	m3	Structural backfill			
	TABCON, INC.		20	111.35	2,227.00
	PHIL HOWRY COMPANY			78.48	1,569.60
	RIO VALLEY CONSTRUCTION, INC.			28.00	560.00
	ENGINEER'S ESTIMATE			40.00	800.00
21101	m2	Roadway obliteration			
	TABCON, INC.		280	28.43	7,960.40
	PHIL HOWRY COMPANY			10.23	2,864.40
	RIO VALLEY CONSTRUCTION, INC.			20.08	5,622.40
	ENGINEER'S ESTIMATE			10.28	2,878.40

TABULATION OF BIDS

Date: 08/29/01

Schedule: A

Project No.: FWS & RRP LAAT 10(1), FWS LORI 10(1), FWS SAAN 10(1)

Project Name: LAGUNA ATASCOSA NWR, LOWER RIO GRANDE VALLEY NWR, SANTA ANA NWR

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
25101D	m3	Placed riprap class 4			
		TABCON, INC.	150	116.97	17,545.50
		PHIL HOWRY COMPANY		313.91	47,086.50
		RIO VALLEY CONSTRUCTION, INC.		280.00	42,000.00
		ENGINEER'S ESTIMATE		105.00	15,750.00
25105B	m3	Mortared riprap class 2			
		TABCON, INC.	48	117.90	5,659.20
		PHIL HOWRY COMPANY		529.72	25,426.56
		RIO VALLEY CONSTRUCTION, INC.		448.00	21,504.00
		ENGINEER'S ESTIMATE		155.00	7,440.00
25303	m3	Gabions, galvanized or aluminized coated			
		TABCON, INC.	30	91.70	2,751.00
		PHIL HOWRY COMPANY		629.12	18,873.60
		RIO VALLEY CONSTRUCTION, INC.		196.00	5,880.00
		ENGINEER'S ESTIMATE		200.00	6,000.00
30101	t	Aggregate base			
		TABCON, INC.	38,385	25.82	991,100.70
		PHIL HOWRY COMPANY		26.95	1,034,475.75
		RIO VALLEY CONSTRUCTION, INC.		40.56	1,556,895.60
		ENGINEER'S ESTIMATE		18.00	690,930.00
30301	km	Road reconditioning			
		TABCON, INC.	1.900	9,831.89	18,680.59
		PHIL HOWRY COMPANY		15,409.98	29,278.96
		RIO VALLEY CONSTRUCTION, INC.		44,800.00	85,120.00
		ENGINEER'S ESTIMATE		2,500.00	4,750.00
30306A	km	Shoulder reconditioning			
		TABCON, INC.	21.300	2,941.04	62,644.15
		PHIL HOWRY COMPANY		3,106.85	66,175.91
		RIO VALLEY CONSTRUCTION, INC.		14,000.00	298,200.00
		ENGINEER'S ESTIMATE		2,500.00	53,250.00
30409	L	Aggregate stabilization (EMC SQUARED 2000)			
		TABCON, INC.	225	133.91	30,129.75
		PHIL HOWRY COMPANY		9.11	2,049.75
		RIO VALLEY CONSTRUCTION, INC.		11.20	2,520.00
		ENGINEER'S ESTIMATE		5.50	1,237.50

TABULATION OF BIDS

Date: 08/29/01

Schedule: A

Project No.: FWS & RRP LAAT 10(1), FWS LORI 10(1), FWS SAAN 10(1)

Project Name: LAGUNA ATASCOSA NWR, LOWER RIO GRANDE VALLEY NWR, SANTA ANA NWR

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
30410	L	Aggregate sealant (EMS)			
		TABCON, INC.	450	15.72	7,074.00
		PHIL HOWRY COMPANY		8.43	3,793.50
		RIO VALLEY CONSTRUCTION, INC.		11.20	5,040.00
		ENGINEER'S ESTIMATE		3.50	1,575.00
30501	t	Aggregate-topsoil course			
		TABCON, INC.	290	96.81	28,074.90
		PHIL HOWRY COMPANY		20.40	5,916.00
		RIO VALLEY CONSTRUCTION, INC.		28.00	8,120.00
		ENGINEER'S ESTIMATE		20.00	5,800.00
30802B	t	Roadway aggregate method 2			
		TABCON, INC.	1,890	37.41	70,704.90
		PHIL HOWRY COMPANY		32.91	62,199.90
		RIO VALLEY CONSTRUCTION, INC.		40.77	77,055.30
		ENGINEER'S ESTIMATE		35.00	66,150.00
40201	t	Minor hot asphalt concrete			
		TABCON, INC.	6,255	67.60	422,838.00
		PHIL HOWRY COMPANY		43.69	273,280.95
		RIO VALLEY CONSTRUCTION, INC.		61.77	386,371.35
		ENGINEER'S ESTIMATE		80.00	500,400.00
40203	t	Patching and pre-leveling			
		TABCON, INC.	20	262.00	5,240.00
		PHIL HOWRY COMPANY		100.36	2,007.20
		RIO VALLEY CONSTRUCTION, INC.		61.77	1,235.40
		ENGINEER'S ESTIMATE		350.00	7,000.00
40901BC	t	Surface treatment aggregates type B, grading 3			
		TABCON, INC.	2,400	53.91	129,384.00
		PHIL HOWRY COMPANY		49.35	118,440.00
		RIO VALLEY CONSTRUCTION, INC.		123.54	296,496.00
		ENGINEER'S ESTIMATE		40.00	96,000.00
40901BE	t	Surface treatment aggregates type B, grading 5			
		TABCON, INC.	200	65.50	13,100.00
		PHIL HOWRY COMPANY		57.07	11,414.00
		RIO VALLEY CONSTRUCTION, INC.		123.54	24,708.00
		ENGINEER'S ESTIMATE		40.00	8,000.00

TABULATION OF BIDS

Date: 08/29/01

Schedule: A

Project No.: FWS & RRP LAAT 10(1), FWS LORI 10(1), FWS SAAN 10(1)

Project Name: LAGUNA ATASCOSA NWR, LOWER RIO GRANDE VALLEY NWR, SANTA ANA NWR

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
40901PBD	t	Surface treatment aggregates type PB, grading 4			
		TABCON, INC.	1,250	60.52	75,650.00
		PHIL HOWRY COMPANY		56.10	70,125.00
		RIO VALLEY CONSTRUCTION, INC.		160.60	200,750.00
		ENGINEER'S ESTIMATE		45.00	56,250.00
40903ADP	t	Asphalt grade AC-15P			
		TABCON, INC.	430	890.80	383,044.00
		PHIL HOWRY COMPANY		733.36	315,344.80
		RIO VALLEY CONSTRUCTION, INC.		1,482.43	637,444.90
		ENGINEER'S ESTIMATE		325.00	139,750.00
41101CM	t	Prime coat grade CSS-1, CSS-1h, SS-1, or SS-1h			
		TABCON, INC.	170	938.73	159,584.10
		PHIL HOWRY COMPANY		678.22	115,297.40
		RIO VALLEY CONSTRUCTION, INC.		1,482.43	252,013.10
		ENGINEER'S ESTIMATE		325.00	55,250.00
41201CM	t	Tack coat grade CSS-1, CSS-1h, SS-1, or SS-1h			
		TABCON, INC.	24	982.50	23,580.00
		PHIL HOWRY COMPANY		678.22	16,277.28
		RIO VALLEY CONSTRUCTION, INC.		1,482.43	35,578.32
		ENGINEER'S ESTIMATE		325.00	7,800.00
55101E	m	Precast prestressed concrete piles, in place			
		TABCON, INC.	115	196.50	22,597.50
		PHIL HOWRY COMPANY		167.28	19,237.20
		RIO VALLEY CONSTRUCTION, INC.		336.00	38,640.00
		ENGINEER'S ESTIMATE		85.00	9,775.00
55107	m	Test piles			
		TABCON, INC.	20	1,310.00	26,200.00
		PHIL HOWRY COMPANY		852.80	17,056.00
		RIO VALLEY CONSTRUCTION, INC.		784.00	15,680.00
		ENGINEER'S ESTIMATE		110.00	2,200.00
55201A	m3	Structural concrete class A (AE)			
		TABCON, INC.	18	7,205.00	129,690.00
		PHIL HOWRY COMPANY		5,231.80	94,172.40
		RIO VALLEY CONSTRUCTION, INC.		1,792.00	32,256.00
		ENGINEER'S ESTIMATE		1,090.00	19,620.00

TABULATION OF BIDS

Date: 08/29/01

Schedule: A

Project No.: FWS & RRP LAAT 10(1), FWS LORI 10(1), FWS SAAN 10(1)

Project Name: LAGUNA ATASCOSA NWR, LOWER RIO GRANDE VALLEY NWR, SANTA ANA NWR

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
55301CTA	Each	Precast, prestressed concrete structural members, Texas box beam, 4B20			
	TABCON, INC.		2	43,230.00	86,460.00
	PHIL HOWRY COMPANY			35,000.00	70,000.00
	RIO VALLEY CONSTRUCTION, INC.			22,400.00	44,800.00
	ENGINEER'S ESTIMATE			10,000.00	20,000.00
55301CTB	Each	Precast, prestressed concrete structural members, Texas box beam, 5B20			
	TABCON, INC.		2	43,230.00	86,460.00
	PHIL HOWRY COMPANY			35,000.00	70,000.00
	RIO VALLEY CONSTRUCTION, INC.			22,400.00	44,800.00
	ENGINEER'S ESTIMATE			10,000.00	20,000.00
55402	kg	Epoxy coated reinforcing steel			
	TABCON, INC.		1,850	2.75	5,087.50
	PHIL HOWRY COMPANY			2.21	4,088.50
	RIO VALLEY CONSTRUCTION, INC.			3.36	6,216.00
	ENGINEER'S ESTIMATE			2.10	3,885.00
55601BE	m	Steel bridge railing, thrie beam			
	TABCON, INC.		10.51	149.58	1,572.09
	PHIL HOWRY COMPANY			638.65	6,712.21
	RIO VALLEY CONSTRUCTION, INC.			859.04	9,028.51
	ENGINEER'S ESTIMATE			250.00	2,627.50
55601BEA	m	Steel bridge railing, thrie beam, weak post			
	TABCON, INC.		10.16	155.56	1,580.49
	PHIL HOWRY COMPANY			627.50	6,375.40
	RIO VALLEY CONSTRUCTION, INC.			843.36	8,568.54
	ENGINEER'S ESTIMATE			180.00	1,828.80
55601D	m	Timber bridge railing			
	TABCON, INC.		41.2	150.65	6,206.78
	PHIL HOWRY COMPANY			148.32	6,110.78
	RIO VALLEY CONSTRUCTION, INC.			199.36	8,213.63
	ENGINEER'S ESTIMATE			300.00	12,360.00
55901	m2	Membrane waterproofing			
	TABCON, INC.		83	63.14	5,240.62
	PHIL HOWRY COMPANY			28.64	2,377.12
	RIO VALLEY CONSTRUCTION, INC.			28.00	2,324.00
	ENGINEER'S ESTIMATE			25.00	2,075.00

TABULATION OF BIDS

Date: 08/29/01

Schedule: A

Project No.: FWS & RRP LAAT 10(1), FWS LORI 10(1), FWS SAAN 10(1)

Project Name: LAGUNA ATASCOSA NWR, LOWER RIO GRANDE VALLEY NWR, SANTA ANA NWR

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
60101	m3	Concrete			
		TABCON, INC.	2.00	655.00	1,310.00
		PHIL HOWRY COMPANY		320.45	640.90
		RIO VALLEY CONSTRUCTION, INC.		146.38	292.76
		ENGINEER'S ESTIMATE		1,900.00	3,800.00
60201H	m	300 mm pipe culvert			
		TABCON, INC.	20	235.80	4,716.00
		PHIL HOWRY COMPANY		100.04	2,000.80
		RIO VALLEY CONSTRUCTION, INC.		91.84	1,836.80
		ENGINEER'S ESTIMATE		120.00	2,400.00
60201M	m	600 mm pipe culvert			
		TABCON, INC.	4	491.25	1,965.00
		PHIL HOWRY COMPANY		124.64	498.56
		RIO VALLEY CONSTRUCTION, INC.		128.58	514.32
		ENGINEER'S ESTIMATE		120.00	480.00
60901Q	m	Portland cement concrete curb, 200 mm depth			
		TABCON, INC.	70	65.50	4,585.00
		PHIL HOWRY COMPANY		21.32	1,492.40
		RIO VALLEY CONSTRUCTION, INC.		36.74	2,571.80
		ENGINEER'S ESTIMATE		20.00	1,400.00
60909A	Each	Wheelstop (concrete)			
		TABCON, INC.	25	39.30	982.50
		PHIL HOWRY COMPANY		45.00	1,125.00
		RIO VALLEY CONSTRUCTION, INC.		44.80	1,120.00
		ENGINEER'S ESTIMATE		200.00	5,000.00
61701DAAC	m	Guardrail system G4, type 1, class A (steel or wood posts)			
		TABCON, INC.	64	150.00	9,600.00
		PHIL HOWRY COMPANY		103.68	6,635.52
		RIO VALLEY CONSTRUCTION, INC.		140.00	8,960.00
		ENGINEER'S ESTIMATE		60.00	3,840.00
61701K	m	Guardrail system CRT, type1, class A			
		TABCON, INC.	6	155.24	931.44
		PHIL HOWRY COMPANY		257.61	1,545.66
		RIO VALLEY CONSTRUCTION, INC.		347.20	2,083.20
		ENGINEER'S ESTIMATE		100.00	600.00

TABULATION OF BIDS

Date: 08/29/01

Schedule: A

Project No.: FWS & RRP LAAT 10(1), FWS LORI 10(1), FWS SAAN 10(1)

Project Name: LAGUNA ATASCOSA NWR, LOWER RIO GRANDE VALLEY NWR, SANTA ANA NWR

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
61702A	Each	Terminal section type flared end section			
	TABCON, INC.		5	1,244.50	6,222.50
	PHIL HOWRY COMPANY			2,400.00	12,000.00
	RIO VALLEY CONSTRUCTION, INC.			3,225.60	16,128.00
	ENGINEER'S ESTIMATE			2,000.00	10,000.00
61702E	Each	Terminal section type CRT			
	TABCON, INC.		4	1,572.00	6,288.00
	PHIL HOWRY COMPANY			2,125.00	8,500.00
	RIO VALLEY CONSTRUCTION, INC.			2,856.00	11,424.00
	ENGINEER'S ESTIMATE			1,300.00	5,200.00
61702FLT	Each	Terminal section type flared turned down			
	TABCON, INC.		3	1,277.25	3,831.75
	PHIL HOWRY COMPANY			2,435.00	7,305.00
	RIO VALLEY CONSTRUCTION, INC.			3,272.64	9,817.92
	ENGINEER'S ESTIMATE			1,500.00	4,500.00
61711	m	Bridge transition railing			
	TABCON, INC.		23.8	157.20	3,741.36
	PHIL HOWRY COMPANY			155.24	3,694.71
	RIO VALLEY CONSTRUCTION, INC.			209.44	4,984.67
	ENGINEER'S ESTIMATE			230.00	5,474.00
61711AA	m	Bridge transition railing, weak post			
	TABCON, INC.		34.3	163.75	5,616.63
	PHIL HOWRY COMPANY			157.15	5,390.25
	RIO VALLEY CONSTRUCTION, INC.			211.68	7,260.62
	ENGINEER'S ESTIMATE			200.00	6,860.00
61901CH	m	Fence chain link type, 1950 mm height			
	TABCON, INC.		150	69.86	10,479.00
	PHIL HOWRY COMPANY			39.85	5,977.50
	RIO VALLEY CONSTRUCTION, INC.			56.00	8,400.00
	ENGINEER'S ESTIMATE			75.00	11,250.00
61907	Each	Remove and reset gate			
	TABCON, INC.		1	655.00	655.00
	PHIL HOWRY COMPANY			480.00	480.00
	RIO VALLEY CONSTRUCTION, INC.			560.00	560.00
	ENGINEER'S ESTIMATE			2,000.00	2,000.00

TABULATION OF BIDS

Date: 08/29/01

Schedule: A

Project No.: FWS & RRP LAAT 10(1), FWS LORI 10(1), FWS SAAN 10(1)

Project Name: LAGUNA ATASCOSA NWR, LOWER RIO GRANDE VALLEY NWR, SANTA ANA NWR

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
62201AE	Hour	Dump truck, 8 cubic meter minimum capacity			
		TABCON, INC.	10	183.40	1,834.00
		PHIL HOWRY COMPANY		55.00	550.00
		RIO VALLEY CONSTRUCTION, INC.		112.00	1,120.00
		ENGINEER'S ESTIMATE		80.00	800.00
62201BB	Hour	Backhoe loader, 120 liter minimum rated capacity bucket (450 mm width)			
		TABCON, INC.	10	196.50	1,965.00
		PHIL HOWRY COMPANY		55.00	550.00
		RIO VALLEY CONSTRUCTION, INC.		56.00	560.00
		ENGINEER'S ESTIMATE		120.00	1,200.00
62201EA	Hour	Compactor			
		TABCON, INC.	10	196.50	1,965.00
		PHIL HOWRY COMPANY		60.00	600.00
		RIO VALLEY CONSTRUCTION, INC.		56.00	560.00
		ENGINEER'S ESTIMATE		150.00	1,500.00
62201LB	Hour	Motor grader, 3.6 meter minimum blade			
		TABCON, INC.	20	275.10	5,502.00
		PHIL HOWRY COMPANY		97.00	1,940.00
		RIO VALLEY CONSTRUCTION, INC.		56.00	1,120.00
		ENGINEER'S ESTIMATE		120.00	2,400.00
62301	Hour	General labor			
		TABCON, INC.	20	23.58	471.60
		PHIL HOWRY COMPANY		15.30	306.00
		RIO VALLEY CONSTRUCTION, INC.		8.96	179.20
		ENGINEER'S ESTIMATE		40.00	800.00
62501BF	ha	Seeding, hydraulic method (fill slope)			
		TABCON, INC.	0.066	6,550.00	432.30
		PHIL HOWRY COMPANY		126,304.74	8,336.11
		RIO VALLEY CONSTRUCTION, INC.		12,218.08	806.39
		ENGINEER'S ESTIMATE		3,910.00	258.06
62505A	m2	Mulching, dry method			
		TABCON, INC.	660	15.72	10,375.20
		PHIL HOWRY COMPANY		10.17	6,712.20
		RIO VALLEY CONSTRUCTION, INC.		12.05	7,953.00
		ENGINEER'S ESTIMATE		7.00	4,620.00

TABULATION OF BIDS

Date: 08/29/01

Schedule: A

Project No.: FWS & RRP LAAT 10(1), FWS LORI 10(1), FWS SAAN 10(1)

Project Name: LAGUNA ATASCOSA NWR, LOWER RIO GRANDE VALLEY NWR, SANTA ANA NWR

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
62603C	Each	Seedlings, container grown			
	TABCON, INC.		50	14.41	720.50
	PHIL HOWRY COMPANY			360.00	18,000.00
	RIO VALLEY CONSTRUCTION, INC.			126.80	6,340.00
	ENGINEER'S ESTIMATE			25.00	1,250.00
63302	m2	Sign installation			
	TABCON, INC.		28	704.13	19,715.64
	PHIL HOWRY COMPANY			342.17	9,580.76
	RIO VALLEY CONSTRUCTION, INC.			280.00	7,840.00
	ENGINEER'S ESTIMATE			300.00	8,400.00
63306C	Each	Object markers type 3			
	TABCON, INC.		10	196.50	1,965.00
	PHIL HOWRY COMPANY			65.00	650.00
	RIO VALLEY CONSTRUCTION, INC.			28.00	280.00
	ENGINEER'S ESTIMATE			165.00	1,650.00
63316	Each	Speed bump			
	TABCON, INC.		16	655.00	10,480.00
	PHIL HOWRY COMPANY			200.00	3,200.00
	RIO VALLEY CONSTRUCTION, INC.			280.00	4,480.00
	ENGINEER'S ESTIMATE			500.00	8,000.00
63403B	L	Pavement markings type B			
	TABCON, INC.		230	10.48	2,410.40
	PHIL HOWRY COMPANY			120.73	27,767.90
	RIO VALLEY CONSTRUCTION, INC.			44.80	10,304.00
	ENGINEER'S ESTIMATE			25.00	5,750.00
63403J	L	Pavement markings type J			
	TABCON, INC.		10	10.81	108.10
	PHIL HOWRY COMPANY			120.73	1,207.30
	RIO VALLEY CONSTRUCTION, INC.			112.00	1,120.00
	ENGINEER'S ESTIMATE			25.00	250.00
63406	Each	Pavement markings, symbols			
	TABCON, INC.		25	98.25	2,456.25
	PHIL HOWRY COMPANY			157.65	3,941.25
	RIO VALLEY CONSTRUCTION, INC.			112.00	2,800.00
	ENGINEER'S ESTIMATE			275.00	6,875.00

TABULATION OF BIDS

Date: 08/29/01

Schedule: A

Project No.: FWS & RRP LAAT 10(1), FWS LORI 10(1), FWS SAAN 10(1)

Project Name: LAGUNA ATASCOSA NWR, LOWER RIO GRANDE VALLEY NWR, SANTA ANA NWR

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
63409	m	Rumble strip			
		TABCON, INC.	115	98.25	11,298.75
		PHIL HOWRY COMPANY		16.73	1,923.95
		RIO VALLEY CONSTRUCTION, INC.		224.00	25,760.00
		ENGINEER'S ESTIMATE		2.10	241.50
63505C	Each	Barricade type 3			
		TABCON, INC.	4	393.00	1,572.00
		PHIL HOWRY COMPANY		3,000.00	12,000.00
		RIO VALLEY CONSTRUCTION, INC.		2,072.00	8,288.00
		ENGINEER'S ESTIMATE		150.00	600.00
63506	Each	Cone			
		TABCON, INC.	50	196.50	9,825.00
		PHIL HOWRY COMPANY		25.00	1,250.00
		RIO VALLEY CONSTRUCTION, INC.		22.40	1,120.00
		ENGINEER'S ESTIMATE		20.00	1,000.00
63507	m2	Construction sign			
		TABCON, INC.	6	229.25	1,375.50
		PHIL HOWRY COMPANY		491.21	2,947.26
		RIO VALLEY CONSTRUCTION, INC.		168.00	1,008.00
		ENGINEER'S ESTIMATE		250.00	1,500.00
63509	Hour	Flagger			
		TABCON, INC.	100	23.58	2,358.00
		PHIL HOWRY COMPANY		14.20	1,420.00
		RIO VALLEY CONSTRUCTION, INC.		16.80	1,680.00
		ENGINEER'S ESTIMATE		30.00	3,000.00
63521A	Each	Warning light type A			
		TABCON, INC.	4	131.00	524.00
		PHIL HOWRY COMPANY		150.00	600.00
		RIO VALLEY CONSTRUCTION, INC.		33.60	134.40
		ENGINEER'S ESTIMATE		100.00	400.00
63606GA	m	Conduit, 50 mm, PVC			
		TABCON, INC.	15	23.58	353.70
		PHIL HOWRY COMPANY		24.60	369.00
		RIO VALLEY CONSTRUCTION, INC.		22.40	336.00
		ENGINEER'S ESTIMATE		30.00	450.00