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Report Date: 02/26/20

1 out of 5Source Selection Information - See FAR 2.101 & 3.104

Project No: OR BLM ERFO 2017(1)-32(3)

Project Name: Medford District Road Repair Phase 3

Schedule: A

Schedule Type: Base

Solcitation No: 

Division: Western Federal Lands

State: OR       County: Josephine

Federal Land: Opened at: WFLHD

Opened by: Dean Umathum

Date: 02/25/20

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: _______________________________

Title: _______________________________

Date: _______________________________

Contract Awarded to: ____________________ Award Date: ____________________

Contractor Comment Bid Amount Responsive

LaDuke Construction, LLC $1,018,276.00
10433 Wagner Creek Rd
Talent, OR 97540

JRT Construction LLC $1,344,322.50
225 Driver Valley Road
Oakland, OR 97462

Conway Construction Company $2,674,970.00
6620 NW Whitney Road
Vancouver, WA 98665

Hooker Creek, Inc. $3,026,474.00
1015 Anderson St.
Red Bluff, CA 96080

Engineer's Estimate $1,155,387.75

LaDuke Construction 03/17/2020
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Project No: OR BLM ERFO 2017(1)-32(3)

Project Name: Medford District Road Repair Phase 3

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A0020 15101-0000 MOBILIZATION  

LaDuke Construction, LLC      Lump Sum   $125,000.00
JRT Construction LLC      Lump Sum   $134,000.00
Conway Construction Company      Lump Sum   $350,000.00
Hooker Creek, Inc.      Lump Sum   $295,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $105,035.25

A0040 15201-0000 CONSTRUCTION SURVEY AND STAKING  

LaDuke Construction, LLC      Lump Sum   $26,000.00
JRT Construction LLC      Lump Sum   $17,500.00
Conway Construction Company      Lump Sum   $5,500.00
Hooker Creek, Inc.      Lump Sum   $40,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $25,000.00

A0060 15301-0010 CONTRACTOR QUALITY CONTROL AND ASSURANCE  

LaDuke Construction, LLC      Lump Sum   $24,000.00
JRT Construction LLC      Lump Sum   $30,000.00
Conway Construction Company      Lump Sum   $25,000.00
Hooker Creek, Inc.      Lump Sum   $90,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $20,000.00

A0080 15401-0000 CONTRACTOR TESTING  

LaDuke Construction, LLC      Lump Sum   $11,000.00
JRT Construction LLC      Lump Sum   $15,000.00
Conway Construction Company      Lump Sum   $10,000.00
Hooker Creek, Inc.      Lump Sum   $15,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $7,500.00

A0100 15501-0000 CONSTRUCTION SCHEDULE  

LaDuke Construction, LLC      Lump Sum   $4,500.00
JRT Construction LLC      Lump Sum   $15,000.00
Conway Construction Company      Lump Sum   $3,500.00
Hooker Creek, Inc.      Lump Sum   $7,500.00
Engineer's Estimate ALL LPSM       Lump Sum   $1,000.00

A0120 15705-1400 SOIL EROSION CONTROL, FIBER ROLL  

LaDuke Construction, LLC $6.00 $24,600.00
JRT Construction LLC $5.00 $20,500.00
Conway Construction Company $4.50 $18,450.00
Hooker Creek, Inc. $5.50 $22,550.00
Engineer's Estimate 4,100 LNFT $6.00 $24,600.00
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Project No: OR BLM ERFO 2017(1)-32(3)

Project Name: Medford District Road Repair Phase 3

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A0140 15706-0200 SOIL EROSION CONTROL, CHECK DAM  

LaDuke Construction, LLC $120.00 $3,000.00
JRT Construction LLC $200.00 $5,000.00
Conway Construction Company $150.00 $3,750.00
Hooker Creek, Inc. $170.00 $4,250.00
Engineer's Estimate 25 EACH $325.00 $8,125.00

A0160 20101-0000 CLEARING AND GRUBBING  

LaDuke Construction, LLC $14,000.00 $29,400.00
JRT Construction LLC $40,750.00 $85,575.00
Conway Construction Company $30,000.00 $63,000.00
Hooker Creek, Inc. $88,000.00 $184,800.00
Engineer's Estimate 2.1 ACRE $16,000.00 $33,600.00

A0180 20301-1900 REMOVAL OF PIPE CULVERT  

LaDuke Construction, LLC $800.00 $1,600.00
JRT Construction LLC $1,000.00 $2,000.00
Conway Construction Company $350.00 $700.00
Hooker Creek, Inc. $1,700.00 $3,400.00
Engineer's Estimate 2 EACH $2,400.00 $4,800.00

A0200 20401-0000 ROADWAY EXCAVATION  

LaDuke Construction, LLC $25.60 $678,400.00
JRT Construction LLC $34.72 $920,080.00
Conway Construction Company $78.41 $2,077,865.00
Hooker Creek, Inc. $84.00 $2,226,000.00
Engineer's Estimate 26,500 CUYD $30.00 $795,000.00

A0220 20420-0000 EMBANKMENT CONSTRUCTION  

LaDuke Construction, LLC $8.00 $2,400.00
JRT Construction LLC $40.00 $12,000.00
Conway Construction Company $40.00 $12,000.00
Hooker Creek, Inc. $17.00 $5,100.00
Engineer's Estimate 300 CUYD $70.00 $21,000.00

A0240 20702-0400 GEOTEXTILE FILTER, CLASS 1, TYPE D  

LaDuke Construction, LLC $1.28 $2,624.00
JRT Construction LLC $1.21 $2,480.50
Conway Construction Company $1.40 $2,870.00
Hooker Creek, Inc. $3.00 $6,150.00
Engineer's Estimate 2,050 SQYD $3.25 $6,662.50



Tabulation of Bids
Report Date: 02/26/20

4 out of 5Source Selection Information - See FAR 2.101 & 3.104

Project No: OR BLM ERFO 2017(1)-32(3)

Project Name: Medford District Road Repair Phase 3

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A0260 25101-0300 PLACED RIPRAP, METHOD A, CLASS 3  

LaDuke Construction, LLC $128.00 $7,040.00
JRT Construction LLC $135.00 $7,425.00
Conway Construction Company $87.00 $4,785.00
Hooker Creek, Inc. $122.00 $6,710.00
Engineer's Estimate 55 CUYD $225.00 $12,375.00

A0280 30201-1000 ROADWAY AGGREGATE, METHOD 1  

LaDuke Construction, LLC $44.00 $25,520.00
JRT Construction LLC $54.00 $31,320.00
Conway Construction Company $87.00 $50,460.00
Hooker Creek, Inc. $108.00 $62,640.00
Engineer's Estimate 580 CUYD $70.00 $40,600.00

A0300 60201-1000 36-INCH PIPE CULVERT  

LaDuke Construction, LLC $160.00 $13,600.00
JRT Construction LLC $135.00 $11,475.00
Conway Construction Company $152.00 $12,920.00
Hooker Creek, Inc. $173.00 $14,705.00
Engineer's Estimate 85 LNFT $180.00 $15,300.00

A0320 60210-1000 END SECTION FOR 36-INCH PIPE CULVERT  

LaDuke Construction, LLC $600.00 $600.00
JRT Construction LLC $500.00 $500.00
Conway Construction Company $600.00 $600.00
Hooker Creek, Inc. $545.00 $545.00
Engineer's Estimate 1 EACH $1,000.00 $1,000.00

A0340 62201-0250 DUMP TRUCK, 10 CUBIC YARD MINIMUM CAPACITY     

LaDuke Construction, LLC $128.00 $4,096.00
JRT Construction LLC $95.00 $3,040.00
Conway Construction Company $130.00 $4,160.00
Hooker Creek, Inc. $149.00 $4,768.00
Engineer's Estimate 32 HOUR $125.00 $4,000.00

A0360 62201-0700 BACKHOE LOADER, 1 CUBIC YARD MINIMUM CAPACITY FRONTEND BUCKET, 10 CUBIC FOOT MINIMUM

CAPACITY BACKHOE BUCKET, 90 HP MINIMUM FLYWHEEL  

LaDuke Construction, LLC $130.00 $6,240.00
JRT Construction LLC $93.00 $4,464.00
Conway Construction Company $120.00 $5,760.00
Hooker Creek, Inc. $180.00 $8,640.00
Engineer's Estimate 48 HOUR $125.00 $6,000.00
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Project No: OR BLM ERFO 2017(1)-32(3)

Project Name: Medford District Road Repair Phase 3

Schedule: A

Schedule Type: Base
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Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A0380 62201-2800 MOTOR GRADER, 8 FOOT MINIMUM BLADE     

LaDuke Construction, LLC $140.00 $3,360.00
JRT Construction LLC $137.00 $3,288.00
Conway Construction Company $175.00 $4,200.00
Hooker Creek, Inc. $189.00 $4,536.00
Engineer's Estimate 24 HOUR $225.00 $5,400.00

A0400 62301-0000 GENERAL LABOR  

LaDuke Construction, LLC $78.00 $2,496.00
JRT Construction LLC $50.00 $1,600.00
Conway Construction Company $75.00 $2,400.00
Hooker Creek, Inc. $70.00 $2,240.00
Engineer's Estimate 32 HOUR $70.00 $2,240.00

A0420 62501-0000 TURF ESTABLISHMENT  

LaDuke Construction, LLC $8,000.00 $16,800.00
JRT Construction LLC $5,750.00 $12,075.00
Conway Construction Company $5,500.00 $11,550.00
Hooker Creek, Inc. $6,400.00 $13,440.00
Engineer's Estimate 2.1 ACRE $6,500.00 $13,650.00

A0440 63501-0000 TEMPORARY TRAFFIC CONTROL  

LaDuke Construction, LLC      Lump Sum   $6,000.00
JRT Construction LLC      Lump Sum   $10,000.00
Conway Construction Company      Lump Sum   $5,500.00
Hooker Creek, Inc.      Lump Sum   $8,500.00
Engineer's Estimate ALL LPSM       Lump Sum   $2,500.00

Total Schedule - All Items

LaDuke Construction, LLC $1,018,276.00
JRT Construction LLC $1,344,322.50
Conway Construction Company $2,674,970.00
Hooker Creek, Inc. $3,026,474.00
Engineer's Estimate $1,155,387.75
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