

TABULATION OF BIDS

Bid Schedule C

Project No.: PRA-CACH 12(2)

Project Name: CANYON DE CELLY NATIONAL MONUMENT - SCHEDULE C

State: AZ
County: APACHE

CANYON DE CHELLY NATIONAL

Opened at: FHWA - Arizona

By: Losa Wilson

Date: 05/08/10

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Signed: Craig Holsopple

Title: Acquisition Program Specialist Date: 05/05/2010

Contract Awarded to: Ledcor CMI, Inc. Date: 05/27/2010

Contractor	Bid Amount	Responsive
Ledcor CMI Inc. 2538 E. University Drive Ste 1 Phoenix, AZ 85034	8,751,057.50	
A&S Construction Co. PO Box 566 Canon City, CO 81215-0566	10,683,095.00	
FNF Construction, Inc. 115 S. 48th St. Tempe, AZ 85281	10,915,730.00	
Fann Contracting, Inc. 1403 Industrial Way Prescott, AZ 86301	10,984,251.50	
Granite Construction Company 585 W. Beach Street Watsonville, CA 95076	11,003,305.00	
InterMountain West Civil Constructo 107 N. Tonto St. Payson, AZ 85541	11,374,624.75	
Engineer's Estimate	8,461,915.00	

TABULATION OF BIDS

Date: 11/19/10

Bid Schedule C

Project No.: PRA-CACH 12(2)

Project Name: CANYON DE CELLY NATIONAL MONUMENT - SCHEDULE C

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
15101-0000	LPSM	Mobilization			
		Ledcor CMI Inc.	ALL	450,000.00	450,000.00
		A&S Construction Co.		1,400,000.00	1,400,000.00
		FNF Construction, Inc.		1,234,000.00	1,234,000.00
		Fann Contracting, Inc.		1,551,000.00	1,551,000.00
		Granite Construction Company		907,202.00	907,202.00
		InterMountain West Civil Constructo		974,000.00	974,000.00
		ENGINEER'S ESTIMATE		697,000.00	697,000.00
15201-0000	LPSM	Construction survey and staking			
		Ledcor CMI Inc.	ALL	50,000.00	50,000.00
		A&S Construction Co.		160,000.00	160,000.00
		FNF Construction, Inc.		35,000.00	35,000.00
		Fann Contracting, Inc.		40,000.00	40,000.00
		Granite Construction Company		75,000.00	75,000.00
		InterMountain West Civil Constructo		48,400.00	48,400.00
		ENGINEER'S ESTIMATE		50,000.00	50,000.00
15401-0000	LPSM	Contractor testing - Contractor to submit a cost for both options (SCR subsection 154.03A and 15403B).			
		Ledcor CMI Inc.	ALL	65,000.00	65,000.00
		A&S Construction Co.		300,000.00	300,000.00
		FNF Construction, Inc.		120,000.00	120,000.00
		Fann Contracting, Inc.		600,000.00	600,000.00
		Granite Construction Company		302,194.00	302,194.00
		InterMountain West Civil Constructo		257,000.00	257,000.00
		ENGINEER'S ESTIMATE		60,000.00	60,000.00
15501-0000	LPSM	Construction schedule			
		Ledcor CMI Inc.	ALL	10,000.00	10,000.00
		A&S Construction Co.		34,000.00	34,000.00
		FNF Construction, Inc.		20,000.00	20,000.00
		Fann Contracting, Inc.		5,000.00	5,000.00
		Granite Construction Company		10,000.00	10,000.00
		InterMountain West Civil Constructo		30,000.00	30,000.00
		ENGINEER'S ESTIMATE		10,000.00	10,000.00
15705-0100	m	Soil erosion control, silt fence			
		Ledcor CMI Inc.	1,700	10.00	17,000.00
		A&S Construction Co.		12.00	20,400.00
		FNF Construction, Inc.		12.00	20,400.00
		Fann Contracting, Inc.		8.50	14,450.00
		Granite Construction Company		25.00	42,500.00
		InterMountain West Civil Constructo		10.00	17,000.00
		ENGINEER'S ESTIMATE		14.50	24,650.00

TABULATION OF BIDS

Date: 11/19/10

Bid Schedule C

Project No.: PRA-CACH 12(2)

Project Name: CANYON DE CELLY NATIONAL MONUMENT - SCHEDULE C

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
15705-1400	m	Soil erosion control, sediment log			
	Ledcor CMI Inc.		440	16.00	7,040.00
	A&S Construction Co.			20.00	8,800.00
	FNF Construction, Inc.			15.00	6,600.00
	Fann Contracting, Inc.			12.50	5,500.00
	Granite Construction Company			33.00	14,520.00
	InterMountain West Civil Constructo			17.50	7,700.00
	ENGINEER'S ESTIMATE			25.00	11,000.00
15706-1600	Each	Soil erosion control, stabilized construction entrance			
	Ledcor CMI Inc.		2	3,000.00	6,000.00
	A&S Construction Co.			1,200.00	2,400.00
	FNF Construction, Inc.			2,300.00	4,600.00
	Fann Contracting, Inc.			10,000.00	20,000.00
	Granite Construction Company			3,000.00	6,000.00
	InterMountain West Civil Constructo			5,500.00	11,000.00
	ENGINEER'S ESTIMATE			3,200.00	6,400.00
15801-0000	m3	Watering for dust control			
	Ledcor CMI Inc.		500	10.00	5,000.00
	A&S Construction Co.			30.00	15,000.00
	FNF Construction, Inc.			6.00	3,000.00
	Fann Contracting, Inc.			15.00	7,500.00
	Granite Construction Company			75.00	37,500.00
	InterMountain West Civil Constructo			150.00	75,000.00
	ENGINEER'S ESTIMATE			22.50	11,250.00
20103-0000	m2	Clearing and grubbing			
	Ledcor CMI Inc.		5,100	1.00	5,100.00
	A&S Construction Co.			1.00	5,100.00
	FNF Construction, Inc.			4.00	20,400.00
	Fann Contracting, Inc.			6.00	30,600.00
	Granite Construction Company			8.00	40,800.00
	InterMountain West Civil Constructo			1.25	6,375.00
	ENGINEER'S ESTIMATE			24.00	122,400.00
20220-1000	Each	Removal, individual tree			
	Ledcor CMI Inc.		6	400.00	2,400.00
	A&S Construction Co.			500.00	3,000.00
	FNF Construction, Inc.			525.00	3,150.00
	Fann Contracting, Inc.			300.00	1,800.00
	Granite Construction Company			1,000.00	6,000.00
	InterMountain West Civil Constructo			200.00	1,200.00
	ENGINEER'S ESTIMATE			800.00	4,800.00

TABULATION OF BIDS

Date: 11/19/10

Bid Schedule C

Project No.: PRA-CACH 12(2)

Project Name: CANYON DE CELLY NATIONAL MONUMENT - SCHEDULE C

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
20301-0200	Each	Removal of boulder			
		Ledcor CMI Inc.	75	80.00	6,000.00
		A&S Construction Co.		40.00	3,000.00
		FNF Construction, Inc.		510.00	38,250.00
		Fann Contracting, Inc.		45.00	3,375.00
		Granite Construction Company		40.00	3,000.00
		InterMountain West Civil Constructo		75.00	5,625.00
		ENGINEER'S ESTIMATE		200.00	15,000.00
20301-0600	Each	Removal of cattle guard			
		Ledcor CMI Inc.	2	1,300.00	2,600.00
		A&S Construction Co.		2,000.00	4,000.00
		FNF Construction, Inc.		1,250.00	2,500.00
		Fann Contracting, Inc.		1,500.00	3,000.00
		Granite Construction Company		1,500.00	3,000.00
		InterMountain West Civil Constructo		2,000.00	4,000.00
		ENGINEER'S ESTIMATE		2,700.00	5,400.00
20301-1100	Each	Removal of gate			
		Ledcor CMI Inc.	1	1,300.00	1,300.00
		A&S Construction Co.		500.00	500.00
		FNF Construction, Inc.		325.00	325.00
		Fann Contracting, Inc.		150.00	150.00
		Granite Construction Company		300.00	300.00
		InterMountain West Civil Constructo		120.00	120.00
		ENGINEER'S ESTIMATE		500.00	500.00
20301-1400	Each	Removal of inlet			
		Ledcor CMI Inc.	1	1,300.00	1,300.00
		A&S Construction Co.		1,000.00	1,000.00
		FNF Construction, Inc.		1,750.00	1,750.00
		Fann Contracting, Inc.		500.00	500.00
		Granite Construction Company		450.00	450.00
		InterMountain West Civil Constructo		150.00	150.00
		ENGINEER'S ESTIMATE		2,400.00	2,400.00
20301-1900	Each	Removal of pipe culvert			
		Ledcor CMI Inc.	3	1,500.00	4,500.00
		A&S Construction Co.		1,500.00	4,500.00
		FNF Construction, Inc.		1,150.00	3,450.00
		Fann Contracting, Inc.		1,000.00	3,000.00
		Granite Construction Company		800.00	2,400.00
		InterMountain West Civil Constructo		300.00	900.00
		ENGINEER'S ESTIMATE		1,200.00	3,600.00

TABULATION OF BIDS

Date: 11/19/10

Bid Schedule C

Project No.: PRA-CACH 12(2)

Project Name: CANYON DE CELLY NATIONAL MONUMENT - SCHEDULE C

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
20301-2000	Each	Removal of pipe end section			
	Ledcor CMI Inc.		2	230.00	460.00
	A&S Construction Co.			300.00	600.00
	FNF Construction, Inc.			400.00	800.00
	Fann Contracting, Inc.			150.00	300.00
	Granite Construction Company			30.00	60.00
	InterMountain West Civil Constructo			50.00	100.00
	ENGINEER'S ESTIMATE			290.00	580.00
20301-2400	Each	Removal of sign			
	Ledcor CMI Inc.		10	115.00	1,150.00
	A&S Construction Co.			70.00	700.00
	FNF Construction, Inc.			220.00	2,200.00
	Fann Contracting, Inc.			85.00	850.00
	Granite Construction Company			150.00	1,500.00
	InterMountain West Civil Constructo			45.00	450.00
	ENGINEER'S ESTIMATE			200.00	2,000.00
20302-0300	m	Removal of curb and gutter, concrete			
	Ledcor CMI Inc.		550	20.00	11,000.00
	A&S Construction Co.			35.00	19,250.00
	FNF Construction, Inc.			17.50	9,625.00
	Fann Contracting, Inc.			10.50	5,775.00
	Granite Construction Company			60.00	33,000.00
	InterMountain West Civil Constructo			10.00	5,500.00
	ENGINEER'S ESTIMATE			28.00	15,400.00
20302-0400	m	Removal of curb, asphalt			
	Ledcor CMI Inc.		5,000	3.75	18,750.00
	A&S Construction Co.			9.00	45,000.00
	FNF Construction, Inc.			4.00	20,000.00
	Fann Contracting, Inc.			6.50	32,500.00
	Granite Construction Company			5.00	25,000.00
	InterMountain West Civil Constructo			4.00	20,000.00
	ENGINEER'S ESTIMATE			15.00	75,000.00
20302-0800	m	Removal of fence, barbed wire			
	Ledcor CMI Inc.		110	9.00	990.00
	A&S Construction Co.			6.00	660.00
	FNF Construction, Inc.			10.00	1,100.00
	Fann Contracting, Inc.			7.50	825.00
	Granite Construction Company			3.50	385.00
	InterMountain West Civil Constructo			4.25	467.50
	ENGINEER'S ESTIMATE			15.00	1,650.00

TABULATION OF BIDS

Date: 11/19/10

Bid Schedule C

Project No.: PRA-CACH 12(2)

Project Name: CANYON DE CELLY NATIONAL MONUMENT - SCHEDULE C

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
20302-1200	m	Removal of guardrail			
	Ledcor CMI Inc.		225	6.50	1,462.50
	A&S Construction Co.			25.00	5,625.00
	FNF Construction, Inc.			13.00	2,925.00
	Fann Contracting, Inc.			10.00	2,250.00
	Granite Construction Company			15.00	3,375.00
	InterMountain West Civil Constructo			11.50	2,587.50
	ENGINEER'S ESTIMATE			16.00	3,600.00
20302-2000	m	Removal of paved waterway, stone			
	Ledcor CMI Inc.		5	250.00	1,250.00
	A&S Construction Co.			150.00	750.00
	FNF Construction, Inc.			125.00	625.00
	Fann Contracting, Inc.			25.00	125.00
	Granite Construction Company			650.00	3,250.00
	InterMountain West Civil Constructo			120.00	600.00
	ENGINEER'S ESTIMATE			75.00	375.00
20303-3200	m2	Removal of sidewalk, concrete			
	Ledcor CMI Inc.		180	14.00	2,520.00
	A&S Construction Co.			25.00	4,500.00
	FNF Construction, Inc.			17.00	3,060.00
	Fann Contracting, Inc.			10.00	1,800.00
	Granite Construction Company			28.00	5,040.00
	InterMountain West Civil Constructo			32.00	5,760.00
	ENGINEER'S ESTIMATE			20.00	3,600.00
20310-1000	Each	Plug, existing pipe			
	Ledcor CMI Inc.		1	55.00	55.00
	A&S Construction Co.			1,000.00	1,000.00
	FNF Construction, Inc.			1,300.00	1,300.00
	Fann Contracting, Inc.			300.00	300.00
	Granite Construction Company			800.00	800.00
	InterMountain West Civil Constructo			975.00	975.00
	ENGINEER'S ESTIMATE			1,400.00	1,400.00
20315-0000	m	Sawcutting pavement			
	Ledcor CMI Inc.		550	7.00	3,850.00
	A&S Construction Co.			8.00	4,400.00
	FNF Construction, Inc.			4.50	2,475.00
	Fann Contracting, Inc.			7.00	3,850.00
	Granite Construction Company			3.00	1,650.00
	InterMountain West Civil Constructo			5.00	2,750.00
	ENGINEER'S ESTIMATE			8.50	4,675.00

TABULATION OF BIDS

Date: 11/19/10

Bid Schedule C

Project No.: PRA-CACH 12(2)

Project Name: CANYON DE CELLY NATIONAL MONUMENT - SCHEDULE C

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
20401-0000	m3	Roadway excavation			
		Ledcor CMI Inc.	1,200	45.00	54,000.00
		A&S Construction Co.		21.00	25,200.00
		FNF Construction, Inc.		7.00	8,400.00
		Fann Contracting, Inc.		20.00	24,000.00
		Granite Construction Company		75.00	90,000.00
		InterMountain West Civil Constructo		19.00	22,800.00
		ENGINEER'S ESTIMATE		20.00	24,000.00
20402-0000	m3	Subexcavation			
		Ledcor CMI Inc.	500	20.00	10,000.00
		A&S Construction Co.		24.00	12,000.00
		FNF Construction, Inc.		8.00	4,000.00
		Fann Contracting, Inc.		6.50	3,250.00
		Granite Construction Company		25.00	12,500.00
		InterMountain West Civil Constructo		15.50	7,750.00
		ENGINEER'S ESTIMATE		55.00	27,500.00
20403-0000	m3	Unclassified borrow			
		Ledcor CMI Inc.	5,400	28.00	151,200.00
		A&S Construction Co.		28.00	151,200.00
		FNF Construction, Inc.		80.00	432,000.00
		Fann Contracting, Inc.		40.00	216,000.00
		Granite Construction Company		55.00	297,000.00
		InterMountain West Civil Constructo		48.00	259,200.00
		ENGINEER'S ESTIMATE		32.00	172,800.00
21101-1000	m2	Roadway obliteration, method 1			
		Ledcor CMI Inc.	700	4.00	2,800.00
		A&S Construction Co.		2.00	1,400.00
		FNF Construction, Inc.		11.00	7,700.00
		Fann Contracting, Inc.		10.00	7,000.00
		Granite Construction Company		20.00	14,000.00
		InterMountain West Civil Constructo		12.67	8,869.00
		ENGINEER'S ESTIMATE		16.50	11,550.00
25101-2000	m3	Placed riprap, class 2			
		Ledcor CMI Inc.	440	80.00	35,200.00
		A&S Construction Co.		140.00	61,600.00
		FNF Construction, Inc.		160.00	70,400.00
		Fann Contracting, Inc.		110.00	48,400.00
		Granite Construction Company		210.00	92,400.00
		InterMountain West Civil Constructo		125.00	55,000.00
		ENGINEER'S ESTIMATE		120.00	52,800.00

TABULATION OF BIDS

Date: 11/19/10

Bid Schedule C

Project No.: PRA-CACH 12(2)

Project Name: CANYON DE CELLY NATIONAL MONUMENT - SCHEDULE C

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
25126-0000	Each	Remove and reset boulder			
		Ledcor CMI Inc.	32	100.00	3,200.00
		A&S Construction Co.		50.00	1,600.00
		FNF Construction, Inc.		350.00	11,200.00
		Fann Contracting, Inc.		125.00	4,000.00
		Granite Construction Company		50.00	1,600.00
		InterMountain West Civil Constructo		125.00	4,000.00
		ENGINEER'S ESTIMATE		250.00	8,000.00
30302-1000	m	Ditch reconditioning			
		Ledcor CMI Inc.	4,300	17.00	73,100.00
		A&S Construction Co.		22.00	94,600.00
		FNF Construction, Inc.		30.00	129,000.00
		Fann Contracting, Inc.		18.00	77,400.00
		Granite Construction Company		13.00	55,900.00
		InterMountain West Civil Constructo		26.00	111,800.00
		ENGINEER'S ESTIMATE		20.00	86,000.00
30303-1000	m2	Roadbed reconditioning			
		Ledcor CMI Inc.	275	20.00	5,500.00
		A&S Construction Co.		12.00	3,300.00
		FNF Construction, Inc.		4.00	1,100.00
		Fann Contracting, Inc.		25.00	6,875.00
		Granite Construction Company		27.00	7,425.00
		InterMountain West Civil Constructo		32.00	8,800.00
		ENGINEER'S ESTIMATE		40.00	11,000.00
30306-2000	m2	Pulverizing, 100mm depth			
		Ledcor CMI Inc.	118,000	1.70	200,600.00
		A&S Construction Co.		2.00	236,000.00
		FNF Construction, Inc.		1.50	177,000.00
		Fann Contracting, Inc.		1.80	212,400.00
		Granite Construction Company		3.00	354,000.00
		InterMountain West Civil Constructo		2.25	265,500.00
		ENGINEER'S ESTIMATE		5.00	590,000.00
30802-2000	t	Roadway aggregate, method 2			
		Ledcor CMI Inc.	25,850	42.00	1,085,700.00
		A&S Construction Co.		3.00	77,550.00
		FNF Construction, Inc.		50.00	1,292,500.00
		Fann Contracting, Inc.		38.00	982,300.00
		Granite Construction Company		15.00	387,750.00
		InterMountain West Civil Constructo		42.50	1,098,625.00
		ENGINEER'S ESTIMATE		10.00	258,500.00

TABULATION OF BIDS

Date: 11/19/10

Bid Schedule C

Project No.: PRA-CACH 12(2)

Project Name: CANYON DE CELLY NATIONAL MONUMENT - SCHEDULE C

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
40101-0600	t	Superpave pavement, 12.5mm nominal maximum size aggregate, 0.3 to <3 million ESAL			
		Ledcor CMI Inc.	40,500	102.50	4,151,250.00
		A&S Construction Co.		142.00	5,751,000.00
		FNF Construction, Inc.		114.00	4,617,000.00
		Fann Contracting, Inc.		115.50	4,677,750.00
		Granite Construction Company		139.50	5,649,750.00
		InterMountain West Civil Constructo		133.00	5,386,500.00
		ENGINEER'S ESTIMATE		98.00	3,969,000.00
40105-3000	t	Antistrip additive, type 3			
		Ledcor CMI Inc.	395	140.00	55,300.00
		A&S Construction Co.		175.00	69,125.00
		FNF Construction, Inc.		175.00	69,125.00
		Fann Contracting, Inc.		210.00	82,950.00
		Granite Construction Company		230.00	90,850.00
		InterMountain West Civil Constructo		250.00	98,750.00
		ENGINEER'S ESTIMATE		150.00	59,250.00
40401-0000	t	Minor hot asphalt concrete			
		Ledcor CMI Inc.	1,220	100.00	122,000.00
		A&S Construction Co.		110.00	134,200.00
		FNF Construction, Inc.		170.00	207,400.00
		Fann Contracting, Inc.		190.00	231,800.00
		Granite Construction Company		185.00	225,700.00
		InterMountain West Civil Constructo		235.00	286,700.00
		ENGINEER'S ESTIMATE		125.00	152,500.00
40920-1000	t	Fog seal, emulsified asphalt grade CSS-1 or CSS-1h, SS-1 or SS-1h			
		Ledcor CMI Inc.	82	390.00	31,980.00
		A&S Construction Co.		400.00	32,800.00
		FNF Construction, Inc.		600.00	49,200.00
		Fann Contracting, Inc.		800.00	65,600.00
		Granite Construction Company		600.00	49,200.00
		InterMountain West Civil Constructo		915.00	75,030.00
		ENGINEER'S ESTIMATE		580.00	47,560.00
41101-0000	t	Prime coat emulsified asphalt grade CSS-1 or CSS-1h, SS-1 or SS-1h			
		Ledcor CMI Inc.	205	675.00	138,375.00
		A&S Construction Co.		400.00	82,000.00
		FNF Construction, Inc.		1,100.00	225,500.00
		Fann Contracting, Inc.		750.00	153,750.00
		Granite Construction Company		750.00	153,750.00
		InterMountain West Civil Constructo		845.00	173,225.00

TABULATION OF BIDS

Date: 11/19/10

Bid Schedule C

Project No.: PRA-CACH 12(2)

Project Name: CANYON DE CELLY NATIONAL MONUMENT - SCHEDULE C

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
ENGINEER'S ESTIMATE				750.00	153,750.00
41201-1000	t	Tack coat grade CSS-1, CSS-1h, SS-1, or SS-1h			
	Ledcor CMI Inc.		176	400.00	70,400.00
	A&S Construction Co.			400.00	70,400.00
	FNF Construction, Inc.			1,000.00	176,000.00
	Fann Contracting, Inc.			850.00	149,600.00
	Granite Construction Company			750.00	132,000.00
	InterMountain West Civil Constructo			970.00	170,720.00
	ENGINEER'S ESTIMATE			400.00	70,400.00
41301-0000	m2	Asphalt pavement milling			
	Ledcor CMI Inc.		2,200	5.00	11,000.00
	A&S Construction Co.			6.00	13,200.00
	FNF Construction, Inc.			25.00	55,000.00
	Fann Contracting, Inc.			6.00	13,200.00
	Granite Construction Company			35.00	77,000.00
	InterMountain West Civil Constructo			21.33	46,926.00
	ENGINEER'S ESTIMATE			8.00	17,600.00
60101-0000	m3	Concrete			
	Ledcor CMI Inc.		7	2,100.00	14,700.00
	A&S Construction Co.			1,600.00	11,200.00
	FNF Construction, Inc.			2,500.00	17,500.00
	Fann Contracting, Inc.			1,500.00	10,500.00
	Granite Construction Company			1,200.00	8,400.00
	InterMountain West Civil Constructo			350.00	2,450.00
	ENGINEER'S ESTIMATE			1,000.00	7,000.00
60201-0400	m	300mm pipe culvert			
	Ledcor CMI Inc.		17	400.00	6,800.00
	A&S Construction Co.			240.00	4,080.00
	FNF Construction, Inc.			300.00	5,100.00
	Fann Contracting, Inc.			200.00	3,400.00
	Granite Construction Company			290.00	4,930.00
	InterMountain West Civil Constructo			230.00	3,910.00
	ENGINEER'S ESTIMATE			280.00	4,760.00
60201-0600	m	450mm pipe culvert			
	Ledcor CMI Inc.		20	425.00	8,500.00
	A&S Construction Co.			300.00	6,000.00
	FNF Construction, Inc.			400.00	8,000.00
	Fann Contracting, Inc.			210.00	4,200.00
	Granite Construction Company			330.00	6,600.00
	InterMountain West Civil Constructo			238.00	4,760.00

TABULATION OF BIDS

Date: 11/19/10

Bid Schedule C

Project No.: PRA-CACH 12(2)

Project Name: CANYON DE CELLY NATIONAL MONUMENT - SCHEDULE C

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
ENGINEER'S ESTIMATE				350.00	7,000.00
60201-0800	m	600mm pipe culvert			
	Ledcor CMI Inc.		55	350.00	19,250.00
	A&S Construction Co.			400.00	22,000.00
	FNF Construction, Inc.			425.00	23,375.00
	Fann Contracting, Inc.			270.00	14,850.00
	Granite Construction Company			390.00	21,450.00
	InterMountain West Civil Constructo			310.00	17,050.00
	ENGINEER'S ESTIMATE			375.00	20,625.00
60210-0400	Each	End section for 300mm pipe culvert (Asphalt Coated)			
	Ledcor CMI Inc.		1	300.00	300.00
	A&S Construction Co.			550.00	550.00
	FNF Construction, Inc.			550.00	550.00
	Fann Contracting, Inc.			250.00	250.00
	Granite Construction Company			300.00	300.00
	InterMountain West Civil Constructo			655.00	655.00
	ENGINEER'S ESTIMATE			300.00	300.00
60210-0600	Each	End section for 450mm pipe culvert (Asphalt Coated)			
	Ledcor CMI Inc.		4	325.00	1,300.00
	A&S Construction Co.			800.00	3,200.00
	FNF Construction, Inc.			650.00	2,600.00
	Fann Contracting, Inc.			300.00	1,200.00
	Granite Construction Company			400.00	1,600.00
	InterMountain West Civil Constructo			500.00	2,000.00
	ENGINEER'S ESTIMATE			450.00	1,800.00
60210-0800	Each	End section for 600mm pipe culvert (Asphalt Coated)			
	Ledcor CMI Inc.		7	425.00	2,975.00
	A&S Construction Co.			950.00	6,650.00
	FNF Construction, Inc.			750.00	5,250.00
	Fann Contracting, Inc.			350.00	2,450.00
	Granite Construction Company			500.00	3,500.00
	InterMountain West Civil Constructo			600.00	4,200.00
	ENGINEER'S ESTIMATE			500.00	3,500.00
60704-0000	Each	Cleaning culvert in place			
	Ledcor CMI Inc.		4	1,500.00	6,000.00
	A&S Construction Co.			600.00	2,400.00
	FNF Construction, Inc.			1,500.00	6,000.00
	Fann Contracting, Inc.			660.00	2,640.00
	Granite Construction Company			1,250.00	5,000.00
	InterMountain West Civil Constructo			300.00	1,200.00

TABULATION OF BIDS

Date: 11/19/10

Bid Schedule C

Project No.: PRA-CACH 12(2)

Project Name: CANYON DE CELLY NATIONAL MONUMENT - SCHEDULE C

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
ENGINEER'S ESTIMATE				2,000.00	8,000.00
60802-0500	m	Paved waterway, type 5			
	Ledcor CMI Inc.		175	290.00	50,750.00
	A&S Construction Co.			125.00	21,875.00
	FNF Construction, Inc.			275.00	48,125.00
	Fann Contracting, Inc.			465.00	81,375.00
	Granite Construction Company			45.00	7,875.00
	InterMountain West Civil Constructo			550.00	96,250.00
	ENGINEER'S ESTIMATE			150.00	26,250.00
60901-2300	m	Curb, asphalt, 150mm depth			
	Ledcor CMI Inc.		5,200	22.00	114,400.00
	A&S Construction Co.			30.00	156,000.00
	FNF Construction, Inc.			37.00	192,400.00
	Fann Contracting, Inc.			38.25	198,900.00
	Granite Construction Company			21.00	109,200.00
	InterMountain West Civil Constructo			43.60	226,720.00
	ENGINEER'S ESTIMATE			25.00	130,000.00
60902-1000	m	Curb and gutter, concrete, 300mm depth			
	Ledcor CMI Inc.		1,500	115.00	172,500.00
	A&S Construction Co.			85.00	127,500.00
	FNF Construction, Inc.			90.00	135,000.00
	Fann Contracting, Inc.			92.00	138,000.00
	Granite Construction Company			120.00	180,000.00
	InterMountain West Civil Constructo			57.00	85,500.00
	ENGINEER'S ESTIMATE			95.00	142,500.00
60908-1000	m2	Paved ditch, asphalt			
	Ledcor CMI Inc.		1,300	20.00	26,000.00
	A&S Construction Co.			20.00	26,000.00
	FNF Construction, Inc.			40.00	52,000.00
	Fann Contracting, Inc.			64.00	83,200.00
	Granite Construction Company			55.00	71,500.00
	InterMountain West Civil Constructo			75.00	97,500.00
	ENGINEER'S ESTIMATE			40.00	52,000.00
60925-0000	m3	Bed course material			
	Ledcor CMI Inc.		125	90.00	11,250.00
	A&S Construction Co.			100.00	12,500.00
	FNF Construction, Inc.			200.00	25,000.00
	Fann Contracting, Inc.			100.00	12,500.00
	Granite Construction Company			235.00	29,375.00
	InterMountain West Civil Constructo			150.00	18,750.00

TABULATION OF BIDS

Date: 11/19/10

Bid Schedule C

Project No.: PRA-CACH 12(2)

Project Name: CANYON DE CELLY NATIONAL MONUMENT - SCHEDULE C

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
ENGINEER'S ESTIMATE				25.00	3,125.00
61110-1000	LPSM	Irrigation system			
	Ledcor CMI Inc.		ALL	10,000.00	10,000.00
	A&S Construction Co.			22,000.00	22,000.00
	FNF Construction, Inc.			25,000.00	25,000.00
	Fann Contracting, Inc.			21,000.00	21,000.00
	Granite Construction Company			6,000.00	6,000.00
	InterMountain West Civil Constructo			24,000.00	24,000.00
	ENGINEER'S ESTIMATE			3,500.00	3,500.00
61501-0100	m2	Sidewalk, concrete			
	Ledcor CMI Inc.		850	115.00	97,750.00
	A&S Construction Co.			80.00	68,000.00
	FNF Construction, Inc.			150.00	127,500.00
	Fann Contracting, Inc.			95.00	80,750.00
	Granite Construction Company			110.00	93,500.00
	InterMountain West Civil Constructo			34.00	28,900.00
	ENGINEER'S ESTIMATE			110.00	93,500.00
61504-1000	m2	Accessibility ramp, concrete			
	Ledcor CMI Inc.		55	110.00	6,050.00
	A&S Construction Co.			105.00	5,775.00
	FNF Construction, Inc.			300.00	16,500.00
	Fann Contracting, Inc.			750.00	41,250.00
	Granite Construction Company			300.00	16,500.00
	InterMountain West Civil Constructo			118.00	6,490.00
	ENGINEER'S ESTIMATE			140.00	7,700.00
61701-2000	m	Guardrail system G4, type 4, class B wood posts			
	Ledcor CMI Inc.		830	45.00	37,350.00
	A&S Construction Co.			90.00	74,700.00
	FNF Construction, Inc.			120.00	99,600.00
	Fann Contracting, Inc.			55.00	45,650.00
	Granite Construction Company			55.00	45,650.00
	InterMountain West Civil Constructo			107.50	89,225.00
	ENGINEER'S ESTIMATE			68.00	56,440.00
61702-0400	Each	Terminal section, type G4-CRT			
	Ledcor CMI Inc.		1	1,800.00	1,800.00
	A&S Construction Co.			12,000.00	12,000.00
	FNF Construction, Inc.			17,000.00	17,000.00
	Fann Contracting, Inc.			1,100.00	1,100.00
	Granite Construction Company			1,200.00	1,200.00
	InterMountain West Civil Constructo			16,530.00	16,530.00

TABULATION OF BIDS

Date: 11/19/10

Bid Schedule C

Project No.: PRA-CACH 12(2)

Project Name: CANYON DE CELLY NATIONAL MONUMENT - SCHEDULE C

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
ENGINEER'S ESTIMATE				2,600.00	2,600.00
61702-0800	Each	Terminal section type tangent			
	Ledcor CMI Inc.		5	1,700.00	8,500.00
	A&S Construction Co.			11,000.00	55,000.00
	FNF Construction, Inc.			12,000.00	60,000.00
	Fann Contracting, Inc.			2,000.00	10,000.00
	Granite Construction Company			2,000.00	10,000.00
	InterMountain West Civil Constructo			11,890.00	59,450.00
ENGINEER'S ESTIMATE				2,800.00	14,000.00
61901-0900	m	Fence, barbed wire, 4 strand			
	Ledcor CMI Inc.		35,300	8.00	282,400.00
	A&S Construction Co.			10.00	353,000.00
	FNF Construction, Inc.			9.00	317,700.00
	Fann Contracting, Inc.			11.00	388,300.00
	Granite Construction Company			16.00	564,800.00
	InterMountain West Civil Constructo			10.95	386,535.00
ENGINEER'S ESTIMATE				7.00	247,100.00
61901-1000	m	Fence, barbed wire, 5 strand			
	Ledcor CMI Inc.		30	8.00	240.00
	A&S Construction Co.			11.00	330.00
	FNF Construction, Inc.			13.00	390.00
	Fann Contracting, Inc.			11.50	345.00
	Granite Construction Company			17.00	510.00
	InterMountain West Civil Constructo			11.40	342.00
ENGINEER'S ESTIMATE				15.00	450.00
61902-1400	Each	Gate, metal, 4800mm width			
	Ledcor CMI Inc.		65	300.00	19,500.00
	A&S Construction Co.			350.00	22,750.00
	FNF Construction, Inc.			260.00	16,900.00
	Fann Contracting, Inc.			250.00	16,250.00
	Granite Construction Company			350.00	22,750.00
	InterMountain West Civil Constructo			252.00	16,380.00
ENGINEER'S ESTIMATE				800.00	52,000.00
61902-2200	Each	Gate, metal, 10200mm width			
	Ledcor CMI Inc.		3	2,000.00	6,000.00
	A&S Construction Co.			4,500.00	13,500.00
	FNF Construction, Inc.			2,100.00	6,300.00
	Fann Contracting, Inc.			2,000.00	6,000.00
	Granite Construction Company			1,800.00	5,400.00
	InterMountain West Civil Constructo			2,025.00	6,075.00

TABULATION OF BIDS

Date: 11/19/10

Bid Schedule C

Project No.: PRA-CACH 12(2)

Project Name: CANYON DE CELLY NATIONAL MONUMENT - SCHEDULE C

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
ENGINEER'S ESTIMATE				2,500.00	7,500.00
61903-0400	Each	Cattle guard, 5400mm			
	Ledcor CMI Inc.		2	26,000.00	52,000.00
	A&S Construction Co.			13,000.00	26,000.00
	FNF Construction, Inc.			25,000.00	50,000.00
	Fann Contracting, Inc.			14,500.00	29,000.00
	Granite Construction Company			16,000.00	32,000.00
	InterMountain West Civil Constructo			13,550.00	27,100.00
ENGINEER'S ESTIMATE				10,000.00	20,000.00
61904-0000	Each	Bollard post			
	Ledcor CMI Inc.		87	350.00	30,450.00
	A&S Construction Co.			140.00	12,180.00
	FNF Construction, Inc.			275.00	23,925.00
	Fann Contracting, Inc.			300.00	26,100.00
	Granite Construction Company			350.00	30,450.00
	InterMountain West Civil Constructo			400.00	34,800.00
ENGINEER'S ESTIMATE				175.00	15,225.00
61920-2000	Each	Remove and reset gate			
	Ledcor CMI Inc.		2	1,200.00	2,400.00
	A&S Construction Co.			2,500.00	5,000.00
	FNF Construction, Inc.			1,250.00	2,500.00
	Fann Contracting, Inc.			220.00	440.00
	Granite Construction Company			1,200.00	2,400.00
	InterMountain West Civil Constructo			219.00	438.00
ENGINEER'S ESTIMATE				700.00	1,400.00
61921-1000	m	Remove and reset fence			
	Ledcor CMI Inc.		60	50.00	3,000.00
	A&S Construction Co.			12.00	720.00
	FNF Construction, Inc.			35.00	2,100.00
	Fann Contracting, Inc.			35.00	2,100.00
	Granite Construction Company			20.00	1,200.00
	InterMountain West Civil Constructo			34.40	2,064.00
ENGINEER'S ESTIMATE				70.00	4,200.00
62201-0050	Hour	Dump truck, 5 cubic meter minimum capacity			
	Ledcor CMI Inc.		112	90.00	10,080.00
	A&S Construction Co.			90.00	10,080.00
	FNF Construction, Inc.			95.00	10,640.00
	Fann Contracting, Inc.			130.00	14,560.00
	Granite Construction Company			95.00	10,640.00
	InterMountain West Civil Constructo			75.00	8,400.00

TABULATION OF BIDS

Date: 11/19/10

Bid Schedule C

Project No.: PRA-CACH 12(2)

Project Name: CANYON DE CELLY NATIONAL MONUMENT - SCHEDULE C

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
ENGINEER'S ESTIMATE				100.00	11,200.00
62201-0400	Hour	Backhoe loader, 60 liter minimum rated capacity bucket, 300mm width			
	Ledcor CMI Inc.		112	50.00	5,600.00
	A&S Construction Co.			100.00	11,200.00
	FNF Construction, Inc.			85.00	9,520.00
	Fann Contracting, Inc.			105.00	11,760.00
	Granite Construction Company			112.00	12,544.00
	InterMountain West Civil Constructo			70.00	7,840.00
ENGINEER'S ESTIMATE				120.00	13,440.00
62201-2050	Hour	Roller			
	Ledcor CMI Inc.		50	75.00	3,750.00
	A&S Construction Co.			110.00	5,500.00
	FNF Construction, Inc.			105.00	5,250.00
	Fann Contracting, Inc.			66.00	3,300.00
	Granite Construction Company			137.00	6,850.00
	InterMountain West Civil Constructo			80.00	4,000.00
ENGINEER'S ESTIMATE				120.00	6,000.00
62201-2850	Hour	Motor grader, 3.6 meter minimum blade			
	Ledcor CMI Inc.		60	145.00	8,700.00
	A&S Construction Co.			130.00	7,800.00
	FNF Construction, Inc.			125.00	7,500.00
	Fann Contracting, Inc.			95.00	5,700.00
	Granite Construction Company			153.00	9,180.00
	InterMountain West Civil Constructo			125.00	7,500.00
ENGINEER'S ESTIMATE				160.00	9,600.00
62202-1000	LPSM	Materials transfer vehicle			
	Ledcor CMI Inc.		ALL	80,000.00	80,000.00
	A&S Construction Co.			175,000.00	175,000.00
	FNF Construction, Inc.			75,000.00	75,000.00
	Fann Contracting, Inc.			67,000.00	67,000.00
	Granite Construction Company			60,000.00	60,000.00
	InterMountain West Civil Constructo			82,000.00	82,000.00
ENGINEER'S ESTIMATE				40,000.00	40,000.00
62301-0000	Hour	General labor			
	Ledcor CMI Inc.		95	30.00	2,850.00
	A&S Construction Co.			45.00	4,275.00
	FNF Construction, Inc.			35.00	3,325.00
	Fann Contracting, Inc.			32.50	3,087.50
	Granite Construction Company			33.00	3,135.00
	InterMountain West Civil Constructo			22.00	2,090.00

TABULATION OF BIDS

Date: 11/19/10

Bid Schedule C

Project No.: PRA-CACH 12(2)

Project Name: CANYON DE CELLY NATIONAL MONUMENT - SCHEDULE C

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
ENGINEER'S ESTIMATE				60.00	5,700.00
62302-1000	Hour	Special labor, hired technical services			
	Ledcor CMI Inc.		10	115.00	1,150.00
	A&S Construction Co.			130.00	1,300.00
	FNF Construction, Inc.			50.00	500.00
	Fann Contracting, Inc.			150.00	1,500.00
	Granite Construction Company			68.00	680.00
	InterMountain West Civil Constructo			66.00	660.00
ENGINEER'S ESTIMATE				120.00	1,200.00
62302-1100	Hour	Special labor, hired survey services			
	Ledcor CMI Inc.		10	120.00	1,200.00
	A&S Construction Co.			160.00	1,600.00
	FNF Construction, Inc.			160.00	1,600.00
	Fann Contracting, Inc.			150.00	1,500.00
	Granite Construction Company			250.00	2,500.00
	InterMountain West Civil Constructo			125.00	1,250.00
ENGINEER'S ESTIMATE				200.00	2,000.00
62407-0000	m3	Placing conserved topsoil			
	Ledcor CMI Inc.		1,100	19.00	20,900.00
	A&S Construction Co.			50.00	55,000.00
	FNF Construction, Inc.			5.00	5,500.00
	Fann Contracting, Inc.			10.00	11,000.00
	Granite Construction Company			32.00	35,200.00
	InterMountain West Civil Constructo			35.00	38,500.00
ENGINEER'S ESTIMATE				60.00	66,000.00
62510-1000	ha	Seeding, dry method			
	Ledcor CMI Inc.		1.0	3,000.00	3,000.00
	A&S Construction Co.			6,000.00	6,000.00
	FNF Construction, Inc.			6,250.00	6,250.00
	Fann Contracting, Inc.			6,500.00	6,500.00
	Granite Construction Company			7,500.00	7,500.00
	InterMountain West Civil Constructo			6,800.00	6,800.00
ENGINEER'S ESTIMATE				6,100.00	6,100.00
63301-0000	Each	Sign system			
	Ledcor CMI Inc.		62	550.00	34,100.00
	A&S Construction Co.			500.00	31,000.00
	FNF Construction, Inc.			500.00	31,000.00
	Fann Contracting, Inc.			420.00	26,040.00
	Granite Construction Company			450.00	27,900.00
	InterMountain West Civil Constructo			485.00	30,070.00

TABULATION OF BIDS

Date: 11/19/10

Bid Schedule C

Project No.: PRA-CACH 12(2)

Project Name: CANYON DE CELLY NATIONAL MONUMENT - SCHEDULE C

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
ENGINEER'S ESTIMATE				450.00	27,900.00
63308-2000	Each	Object marker, type 2			
	Ledcor CMI Inc.		130	80.00	10,400.00
	A&S Construction Co.			50.00	6,500.00
	FNF Construction, Inc.			55.00	7,150.00
	Fann Contracting, Inc.			120.00	15,600.00
	Granite Construction Company			60.00	7,800.00
	InterMountain West Civil Constructo			55.00	7,150.00
ENGINEER'S ESTIMATE				55.00	7,150.00
63309-0100	Each	Delineator, type 1			
	Ledcor CMI Inc.		1,330	5.00	6,650.00
	A&S Construction Co.			40.00	53,200.00
	FNF Construction, Inc.			43.00	57,190.00
	Fann Contracting, Inc.			35.00	46,550.00
	Granite Construction Company			40.00	53,200.00
	InterMountain West Civil Constructo			44.00	58,520.00
ENGINEER'S ESTIMATE				50.00	66,500.00
63313-0000	m	Rumble strip			
	Ledcor CMI Inc.		380	20.00	7,600.00
	A&S Construction Co.			5.00	1,900.00
	FNF Construction, Inc.			12.00	4,560.00
	Fann Contracting, Inc.			20.00	7,600.00
	Granite Construction Company			0.50	190.00
	InterMountain West Civil Constructo			30.00	11,400.00
ENGINEER'S ESTIMATE				3.00	1,140.00
63316-1000	Each	Remove and reset sign			
	Ledcor CMI Inc.		8	320.00	2,560.00
	A&S Construction Co.			400.00	3,200.00
	FNF Construction, Inc.			300.00	2,400.00
	Fann Contracting, Inc.			150.00	1,200.00
	Granite Construction Company			300.00	2,400.00
	InterMountain West Civil Constructo			290.00	2,320.00
ENGINEER'S ESTIMATE				260.00	2,080.00
63316-1000	Each	Remove and reset sign (masonry)			
	Ledcor CMI Inc.		1	8,000.00	8,000.00
	A&S Construction Co.			16,000.00	16,000.00
	FNF Construction, Inc.			15,000.00	15,000.00
	Fann Contracting, Inc.			21,000.00	21,000.00
	Granite Construction Company			10,000.00	10,000.00
	InterMountain West Civil Constructo			23,940.00	23,940.00

TABULATION OF BIDS

Date: 11/19/10

Bid Schedule C

Project No.: PRA-CACH 12(2)

Project Name: CANYON DE CELLY NATIONAL MONUMENT - SCHEDULE C

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
ENGINEER'S ESTIMATE				15,000.00	15,000.00
63404-0100	L	Pavement markings, type A			
	Ledcor CMI Inc.		2,600	135.00	351,000.00
	A&S Construction Co.			12.00	31,200.00
	FNF Construction, Inc.			7.00	18,200.00
	Fann Contracting, Inc.			5.50	14,300.00
	Granite Construction Company			5.50	14,300.00
	InterMountain West Civil Constructo			8.85	23,010.00
	ENGINEER'S ESTIMATE			18.00	46,800.00
63405-3700	Each	Pavement markings, type J, turn arrow			
	Ledcor CMI Inc.		14	150.00	2,100.00
	A&S Construction Co.			400.00	5,600.00
	FNF Construction, Inc.			130.00	1,820.00
	Fann Contracting, Inc.			40.00	560.00
	Granite Construction Company			235.00	3,290.00
	InterMountain West Civil Constructo			137.00	1,918.00
	ENGINEER'S ESTIMATE			200.00	2,800.00
63405-3750	Each	Pavement markings, type J, straight arrow			
	Ledcor CMI Inc.		5	240.00	1,200.00
	A&S Construction Co.			400.00	2,000.00
	FNF Construction, Inc.			100.00	500.00
	Fann Contracting, Inc.			40.00	200.00
	Granite Construction Company			235.00	1,175.00
	InterMountain West Civil Constructo			148.00	740.00
	ENGINEER'S ESTIMATE			200.00	1,000.00
63405-4050	Each	Pavement markings, type J, accessibility symbol			
	Ledcor CMI Inc.		11	250.00	2,750.00
	A&S Construction Co.			600.00	6,600.00
	FNF Construction, Inc.			230.00	2,530.00
	Fann Contracting, Inc.			40.00	440.00
	Granite Construction Company			235.00	2,585.00
	InterMountain West Civil Constructo			285.00	3,135.00
	ENGINEER'S ESTIMATE			250.00	2,750.00
63502-0500	Each	Temporary traffic control, barricade type 2			
	Ledcor CMI Inc.		10	280.00	2,800.00
	A&S Construction Co.			55.00	550.00
	FNF Construction, Inc.			110.00	1,100.00
	Fann Contracting, Inc.			50.00	500.00
	Granite Construction Company			25.00	250.00
	InterMountain West Civil Constructo			50.00	500.00

TABULATION OF BIDS

Date: 11/19/10

Bid Schedule C

Project No.: PRA-CACH 12(2)

Project Name: CANYON DE CELLY NATIONAL MONUMENT - SCHEDULE C

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
ENGINEER'S ESTIMATE				110.00	1,100.00
63502-0600	Each	Temporary traffic control, barricade type 3			
	Ledcor CMI Inc.		10	75.00	750.00
	A&S Construction Co.			400.00	4,000.00
	FNF Construction, Inc.			250.00	2,500.00
	Fann Contracting, Inc.			280.00	2,800.00
	Granite Construction Company			50.00	500.00
	InterMountain West Civil Constructo			277.00	2,770.00
ENGINEER'S ESTIMATE				175.00	1,750.00
63502-0700	Each	Temporary traffic control, cone			
	Ledcor CMI Inc.		100	15.00	1,500.00
	A&S Construction Co.			22.00	2,200.00
	FNF Construction, Inc.			25.00	2,500.00
	Fann Contracting, Inc.			25.00	2,500.00
	Granite Construction Company			35.00	3,500.00
	InterMountain West Civil Constructo			26.00	2,600.00
ENGINEER'S ESTIMATE				20.00	2,000.00
63502-1300	Each	Temporary traffic control, drum			
	Ledcor CMI Inc.		40	50.00	2,000.00
	A&S Construction Co.			100.00	4,000.00
	FNF Construction, Inc.			110.00	4,400.00
	Fann Contracting, Inc.			110.00	4,400.00
	Granite Construction Company			100.00	4,000.00
	InterMountain West Civil Constructo			112.00	4,480.00
ENGINEER'S ESTIMATE				55.00	2,200.00
63502-1500	Each	Temporary traffic control, warning light type A			
	Ledcor CMI Inc.		14	15.00	210.00
	A&S Construction Co.			30.00	420.00
	FNF Construction, Inc.			35.00	490.00
	Fann Contracting, Inc.			31.00	434.00
	Granite Construction Company			25.00	350.00
	InterMountain West Civil Constructo			31.00	434.00
ENGINEER'S ESTIMATE				100.00	1,400.00
63502-1600	Each	Temporary traffic control, warning light type B			
	Ledcor CMI Inc.		4	15.00	60.00
	A&S Construction Co.			100.00	400.00
	FNF Construction, Inc.			120.00	480.00
	Fann Contracting, Inc.			120.00	480.00
	Granite Construction Company			105.00	420.00
	InterMountain West Civil Constructo			120.00	480.00

TABULATION OF BIDS

Date: 11/19/10

Bid Schedule C

Project No.: PRA-CACH 12(2)

Project Name: CANYON DE CELLY NATIONAL MONUMENT - SCHEDULE C

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
ENGINEER'S ESTIMATE				160.00	640.00
63502-1700	Each	Temporary traffic control, warning light type C			
	Ledcor CMI Inc.		15	15.00	225.00
	A&S Construction Co.			40.00	600.00
	FNF Construction, Inc.			55.00	825.00
	Fann Contracting, Inc.			31.00	465.00
	Granite Construction Company			25.00	375.00
	InterMountain West Civil Constructo			31.00	465.00
ENGINEER'S ESTIMATE				40.00	600.00
63504-1000	m2	Temporary traffic control, construction sign			
	Ledcor CMI Inc.		35	20.00	700.00
	A&S Construction Co.			200.00	7,000.00
	FNF Construction, Inc.			225.00	7,875.00
	Fann Contracting, Inc.			250.00	8,750.00
	Granite Construction Company			250.00	8,750.00
	InterMountain West Civil Constructo			245.00	8,575.00
ENGINEER'S ESTIMATE				150.00	5,250.00
63505-1000	km	Temporary traffic control, pavement markings			
	Ledcor CMI Inc.		20.000	3,200.00	64,000.00
	A&S Construction Co.			1,600.00	32,000.00
	FNF Construction, Inc.			800.00	16,000.00
	Fann Contracting, Inc.			850.00	17,000.00
	Granite Construction Company			800.00	16,000.00
	InterMountain West Civil Constructo			855.00	17,100.00
ENGINEER'S ESTIMATE				1,350.00	27,000.00
63506-0500	Hour	Temporary traffic control, flagger			
	Ledcor CMI Inc.		2,000	35.00	70,000.00
	A&S Construction Co.			28.00	56,000.00
	FNF Construction, Inc.			30.00	60,000.00
	Fann Contracting, Inc.			28.50	57,000.00
	Granite Construction Company			33.00	66,000.00
	InterMountain West Civil Constructo			35.00	70,000.00
ENGINEER'S ESTIMATE				60.00	120,000.00
63506-0600	Hour	Temporary traffic control, pilot car			
	Ledcor CMI Inc.		1,000	45.00	45,000.00
	A&S Construction Co.			60.00	60,000.00
	FNF Construction, Inc.			52.00	52,000.00
	Fann Contracting, Inc.			44.50	44,500.00
	Granite Construction Company			46.00	46,000.00
	InterMountain West Civil Constructo			45.00	45,000.00

TABULATION OF BIDS

Date: 11/19/10

Bid Schedule C

Project No.: PRA-CACH 12(2)

Project Name: CANYON DE CELLY NATIONAL MONUMENT - SCHEDULE C

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
ENGINEER'S ESTIMATE				70.00	70,000.00
63602-6000	Each	System installation, traffic detector system			
	Ledcor CMI Inc.		15	2,600.00	39,000.00
	A&S Construction Co.			2,400.00	36,000.00
	FNF Construction, Inc.			5,000.00	75,000.00
	Fann Contracting, Inc.			900.00	13,500.00
	Granite Construction Company			2,500.00	37,500.00
	InterMountain West Civil Constructo			1,200.00	18,000.00
	ENGINEER'S ESTIMATE			1,500.00	22,500.00
64603-0800	Each	Fixture, kiosk			
	Ledcor CMI Inc.		3	15,000.00	45,000.00
	A&S Construction Co.			23,000.00	69,000.00
	FNF Construction, Inc.			15,000.00	45,000.00
	Fann Contracting, Inc.			13,500.00	40,500.00
	Granite Construction Company			15,000.00	45,000.00
	InterMountain West Civil Constructo			15,500.00	46,500.00
	ENGINEER'S ESTIMATE			7,000.00	21,000.00
64604-1000	m	Fixture, handrail			
	Ledcor CMI Inc.		115	415.00	47,725.00
	A&S Construction Co.			380.00	43,700.00
	FNF Construction, Inc.			50.00	5,750.00
	Fann Contracting, Inc.			170.00	19,550.00
	Granite Construction Company			50.00	5,750.00
	InterMountain West Civil Constructo			168.25	19,348.75
	ENGINEER'S ESTIMATE			650.00	74,750.00