

TABULATION OF BIDS

Bid Schedule A

Project No.: NM PRA CAVE 10(1)

Project Name: CARLSBAD CAVERNS

State: NM
County: EDDY

CARLSBAD CAVERNS NATIONAL PARK

Opened at: PO "Flukukp"

By: Mvj {"Y cmgt

Date: 33/03/09

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Craig Holsopple

Signed: _____

Title: Acquisition Program Specialist Date: 11/03/09

Contract Awarded to: Briston Construction LLC Date: 11/13/09

Contractor	Bid Amount	Responsive
Briston Construction LLC. 637 S 48th St. Ste 201 Tempe, AZ 85281	3,805,376.69	
Terra Construction, Inc. 7429 NW 84th St Oklahoma City, OK 73132	3,816,985.15	
Sedona Contracting, Inc. 239 Sonterra Dr, Suite B Alto, NM 88312	3,868,682.00	
Spanish Springs Construction, Inc. 2060 East Gret Street Sparks, NV 89431	3,973,444.00	
Empire Integrated Services 8523 Teecee, Suite 101 San Antonio, TX 78217	4,218,837.71	
Gault Group, Inc 2355 E Camelback Road Phoenix, AZ 85016	5,332,969.00	
Engineer's Estimate	5,094,000.00	

TABULATION OF BIDS

Date: 11/03/09

Bid Schedule A

Project No.: NM PRA CAVE 10(1)

Project Name: CARLSBAD CAVERNS

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
15101-0000 0	LPSM	MOBILIZATION			
		Briston Construction LLC.	ALL	380,000.00	380,000.00
		Terra Construction, Inc.		146,400.00	146,400.00
		Sedona Contracting, Inc.		165,000.00	165,000.00
		Spanish Springs Construction, Inc.		392,878.00	392,878.00
		Empire Integrated Services		806,400.00	806,400.00
		Gault Group, Inc		532,254.00	532,254.00
		ENGINEER'S ESTIMATE		761,731.00	761,731.00
15206-0000 0	STA	SLOPE, REFERENCE, AND CLEARING AND GRUBBING STAKE			
		Briston Construction LLC.	6.00	12,085.32	72,511.92
		Terra Construction, Inc.		12,200.00	73,200.00
		Sedona Contracting, Inc.		12,301.00	73,806.00
		Spanish Springs Construction, Inc.		12,700.00	76,200.00
		Empire Integrated Services		1,342.97	8,057.82
		Gault Group, Inc		50,000.00	300,000.00
		ENGINEER'S ESTIMATE		600.00	3,600.00
15214-3000 0	LPSM	SURVEY AND STAKING, PARKING AREA			
		Briston Construction LLC.	ALL	24,170.64	24,170.64
		Terra Construction, Inc.		24,400.00	24,400.00
		Sedona Contracting, Inc.		24,600.00	24,600.00
		Spanish Springs Construction, Inc.		25,500.00	25,500.00
		Empire Integrated Services		13,969.72	13,969.72
		Gault Group, Inc		125,000.00	125,000.00
		ENGINEER'S ESTIMATE		50,000.00	50,000.00
15215-3000 0	EACH	SURVEY AND STAKING, DRAINAGE STRUCTURE			
		Briston Construction LLC.	15	966.83	14,502.45
		Terra Construction, Inc.		976.00	14,640.00
		Sedona Contracting, Inc.		1,000.00	15,000.00
		Spanish Springs Construction, Inc.		1,000.00	15,000.00
		Empire Integrated Services		1,210.29	18,154.35
		Gault Group, Inc		1,500.00	22,500.00
		ENGINEER'S ESTIMATE		900.00	13,500.00
15216-2000 0	STA	SURVEY AND STAKING, GRADE FINISHING STAKES			
		Briston Construction LLC.	6.00	3,021.33	18,127.98
		Terra Construction, Inc.		3,050.00	18,300.00
		Sedona Contracting, Inc.		3,100.00	18,600.00
		Spanish Springs Construction, Inc.		3,100.00	18,600.00
		Empire Integrated Services		899.81	5,398.86
		Gault Group, Inc		4,500.00	27,000.00
		ENGINEER'S ESTIMATE		500.00	3,000.00

TABULATION OF BIDS

Date: 11/03/09

Bid Schedule A

Project No.: NM PRA CAVE 10(1)

Project Name: CARLSBAD CAVERNS

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
15401-0000 0	LPSM	CONTRACTOR TESTING			
		Briston Construction LLC.	ALL	36,255.96	36,255.96
		Terra Construction, Inc.		36,600.00	36,600.00
		Sedona Contracting, Inc.		36,900.00	36,900.00
		Spanish Springs Construction, Inc.		38,000.00	38,000.00
		Empire Integrated Services		136,400.00	136,400.00
		Gault Group, Inc		200,000.00	200,000.00
		ENGINEER'S ESTIMATE		150,000.00	150,000.00
15705-0100 0	LNFT	SOIL EROSION CONTROL, SILT FENCE			
		Briston Construction LLC.	3,400	3.79	12,886.00
		Terra Construction, Inc.		3.66	12,444.00
		Sedona Contracting, Inc.		4.00	13,600.00
		Spanish Springs Construction, Inc.		3.80	12,920.00
		Empire Integrated Services		4.06	13,804.00
		Gault Group, Inc		10.00	34,000.00
		ENGINEER'S ESTIMATE		6.00	20,400.00
20301-1400 0	EACH	REMOVAL OF INLET			
		Briston Construction LLC.	12	181.28	2,175.36
		Terra Construction, Inc.		183.00	2,196.00
		Sedona Contracting, Inc.		180.00	2,160.00
		Spanish Springs Construction, Inc.		200.00	2,400.00
		Empire Integrated Services		2,637.75	31,653.00
		Gault Group, Inc		200.00	2,400.00
		ENGINEER'S ESTIMATE		1,000.00	12,000.00
20301-1900 0	EACH	REMOVAL OF PIPE CULVERT			
		Briston Construction LLC.	9	604.27	5,438.43
		Terra Construction, Inc.		610.00	5,490.00
		Sedona Contracting, Inc.		620.00	5,580.00
		Spanish Springs Construction, Inc.		650.00	5,850.00
		Empire Integrated Services		2,637.75	23,739.75
		Gault Group, Inc		1,000.00	9,000.00
		ENGINEER'S ESTIMATE		1,200.00	10,800.00
20301-2400 0	EACH	REMOVAL OF SIGN			
		Briston Construction LLC.	95	42.30	4,018.50
		Terra Construction, Inc.		43.00	4,085.00
		Sedona Contracting, Inc.		40.00	3,800.00
		Spanish Springs Construction, Inc.		45.00	4,275.00
		Empire Integrated Services		165.12	15,686.40
		Gault Group, Inc		60.00	5,700.00
		ENGINEER'S ESTIMATE		100.00	9,500.00

TABULATION OF BIDS

Date: 11/03/09

Bid Schedule A

Project No.: NM PRA CAVE 10(1)

Project Name: CARLSBAD CAVERNS

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
20302-0300 0	LNFT	REMOVAL OF CURB AND GUTTER, CONCRETE			
		Briston Construction LLC.	1,250	6.04	7,550.00
		Terra Construction, Inc.		6.00	7,500.00
		Sedona Contracting, Inc.		6.20	7,750.00
		Spanish Springs Construction, Inc.		6.50	8,125.00
		Empire Integrated Services		6.27	7,837.50
		Gault Group, Inc		10.00	12,500.00
		ENGINEER'S ESTIMATE		10.00	12,500.00
20302-0400 0	LNFT	REMOVAL OF CURB, ASPHALT			
		Briston Construction LLC.	1,000	1.21	1,210.00
		Terra Construction, Inc.		1.22	1,220.00
		Sedona Contracting, Inc.		1.20	1,200.00
		Spanish Springs Construction, Inc.		1.50	1,500.00
		Empire Integrated Services		7.43	7,430.00
		Gault Group, Inc		5.00	5,000.00
		ENGINEER'S ESTIMATE		4.00	4,000.00
20302-0500 0	LNFT	REMOVAL OF CURB, CONCRETE			
		Briston Construction LLC.	6,750	3.63	24,502.50
		Terra Construction, Inc.		3.66	24,705.00
		Sedona Contracting, Inc.		3.70	24,975.00
		Spanish Springs Construction, Inc.		3.90	26,325.00
		Empire Integrated Services		5.81	39,217.50
		Gault Group, Inc		7.00	47,250.00
		ENGINEER'S ESTIMATE		9.00	60,750.00
20303-1600 0	SQYD	REMOVAL OF PAVEMENT, ASPHALT			
		Briston Construction LLC.	1,600	1.81	2,896.00
		Terra Construction, Inc.		1.83	2,928.00
		Sedona Contracting, Inc.		2.00	3,200.00
		Spanish Springs Construction, Inc.		2.00	3,200.00
		Empire Integrated Services		2.19	3,504.00
		Gault Group, Inc		3.50	5,600.00
		ENGINEER'S ESTIMATE		6.00	9,600.00
20303-1900 0	SQYD	REMOVAL OF PAVEMENT, ASPHALT, 3-INCH DEPTH			
		Briston Construction LLC.	34,900	3.02	105,398.00
		Terra Construction, Inc.		3.05	106,445.00
		Sedona Contracting, Inc.		3.10	108,190.00
		Spanish Springs Construction, Inc.		3.20	111,680.00
		Empire Integrated Services		2.16	75,384.00
		Gault Group, Inc		5.00	174,500.00
		ENGINEER'S ESTIMATE		5.00	174,500.00

TABULATION OF BIDS

Date: 11/03/09

Bid Schedule A

Project No.: NM PRA CAVE 10(1)

Project Name: CARLSBAD CAVERNS

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
20303-2200 0	SQYD	REMOVAL OF PAVEMENT, ASPHALT, 6-INCH DEPTH			
		Briston Construction LLC.	9,100	8.46	76,986.00
		Terra Construction, Inc.		8.50	77,350.00
		Sedona Contracting, Inc.		8.60	78,260.00
		Spanish Springs Construction, Inc.		9.00	81,900.00
		Empire Integrated Services		2.91	26,481.00
		Gault Group, Inc		10.00	91,000.00
		ENGINEER'S ESTIMATE		7.00	63,700.00
20303-3000 0	SQYD	REMOVAL OF SIDEWALK, ASPHALT			
		Briston Construction LLC.	1,615	2.42	3,908.30
		Terra Construction, Inc.		2.66	4,295.90
		Sedona Contracting, Inc.		2.00	3,230.00
		Spanish Springs Construction, Inc.		2.50	4,037.50
		Empire Integrated Services		5.42	8,753.30
		Gault Group, Inc		5.00	8,075.00
		ENGINEER'S ESTIMATE		12.00	19,380.00
20303-3200 0	SQYD	REMOVAL OF SIDEWALK, CONCRETE			
		Briston Construction LLC.	1,215	3.63	4,410.45
		Terra Construction, Inc.		3.66	4,446.90
		Sedona Contracting, Inc.		4.00	4,860.00
		Spanish Springs Construction, Inc.		4.00	4,860.00
		Empire Integrated Services		3.90	4,738.50
		Gault Group, Inc		6.00	7,290.00
		ENGINEER'S ESTIMATE		15.00	18,225.00
20303-3500 0	SQYD	REMOVAL OF STONE MASONRY			
		Briston Construction LLC.	40	60.43	2,417.20
		Terra Construction, Inc.		66.00	2,640.00
		Sedona Contracting, Inc.		62.00	2,480.00
		Spanish Springs Construction, Inc.		64.00	2,560.00
		Empire Integrated Services		49.02	1,960.80
		Gault Group, Inc		100.00	4,000.00
		ENGINEER'S ESTIMATE		500.00	20,000.00
20310-1000 0	EACH	PLUG, EXISTING PIPE			
		Briston Construction LLC.	4	422.99	1,691.96
		Terra Construction, Inc.		427.00	1,708.00
		Sedona Contracting, Inc.		431.00	1,724.00
		Spanish Springs Construction, Inc.		450.00	1,800.00
		Empire Integrated Services		1,002.60	4,010.40
		Gault Group, Inc		500.00	2,000.00
		ENGINEER'S ESTIMATE		600.00	2,400.00

TABULATION OF BIDS

Date: 11/03/09

Bid Schedule A

Project No.: NM PRA CAVE 10(1)

Project Name: CARLSBAD CAVERNS

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
20401-0000 0	CUYD	ROADWAY EXCAVATION			
		Briston Construction LLC.	4,570	30.21	138,059.70
		Terra Construction, Inc.		30.00	137,100.00
		Sedona Contracting, Inc.		31.00	141,670.00
		Spanish Springs Construction, Inc.		32.00	146,240.00
		Empire Integrated Services		11.24	51,366.80
		Gault Group, Inc		35.00	159,950.00
		ENGINEER'S ESTIMATE		20.00	91,400.00
20425-1000 0	LNFT	DITCH, EXCAVATION			
		Briston Construction LLC.	100	18.13	1,813.00
		Terra Construction, Inc.		18.00	1,800.00
		Sedona Contracting, Inc.		18.00	1,800.00
		Spanish Springs Construction, Inc.		19.00	1,900.00
		Empire Integrated Services		53.24	5,324.00
		Gault Group, Inc		25.00	2,500.00
		ENGINEER'S ESTIMATE		25.00	2,500.00
20441-0000 0	CUYD	WASTE			
		Briston Construction LLC.	3,800	12.09	45,942.00
		Terra Construction, Inc.		12.00	45,600.00
		Sedona Contracting, Inc.		12.00	45,600.00
		Spanish Springs Construction, Inc.		12.50	47,500.00
		Empire Integrated Services		10.49	39,862.00
		Gault Group, Inc		20.00	76,000.00
		ENGINEER'S ESTIMATE		18.00	68,400.00
20443-0000 0	LNFT	BERMS			
		Briston Construction LLC.	525	11.48	6,027.00
		Terra Construction, Inc.		12.00	6,300.00
		Sedona Contracting, Inc.		12.00	6,300.00
		Spanish Springs Construction, Inc.		12.50	6,562.50
		Empire Integrated Services		55.72	29,253.00
		Gault Group, Inc		15.00	7,875.00
		ENGINEER'S ESTIMATE		22.00	11,550.00
21101-2000 0	SQYD	ROADWAY OBLITERATION, METHOD 2			
		Briston Construction LLC.	3,600	3.02	10,872.00
		Terra Construction, Inc.		3.00	10,800.00
		Sedona Contracting, Inc.		3.10	11,160.00
		Spanish Springs Construction, Inc.		3.20	11,520.00
		Empire Integrated Services		8.29	29,844.00
		Gault Group, Inc		4.00	14,400.00
		ENGINEER'S ESTIMATE		7.00	25,200.00

TABULATION OF BIDS

Date: 11/03/09

Bid Schedule A

Project No.: NM PRA CAVE 10(1)

Project Name: CARLSBAD CAVERNS

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
25101-2000 0	CUYD	PLACED RIPRAP, CLASS 2			
		Briston Construction LLC.	30	149.54	4,486.20
		Terra Construction, Inc.		183.00	5,490.00
		Sedona Contracting, Inc.		185.00	5,550.00
		Spanish Springs Construction, Inc.		190.00	5,700.00
		Empire Integrated Services		800.72	24,021.60
		Gault Group, Inc		175.00	5,250.00
		ENGINEER'S ESTIMATE		150.00	4,500.00
25125-0000 0	EACH	BOULDER			
		Briston Construction LLC.	24	237.90	5,709.60
		Terra Construction, Inc.		366.00	8,784.00
		Sedona Contracting, Inc.		369.00	8,856.00
		Spanish Springs Construction, Inc.		380.00	9,120.00
		Empire Integrated Services		858.63	20,607.12
		Gault Group, Inc		450.00	10,800.00
		ENGINEER'S ESTIMATE		500.00	12,000.00
30303-1000 0	SQYD	ROADBED RECONDITIONING			
		Briston Construction LLC.	25,100	2.42	60,742.00
		Terra Construction, Inc.		2.44	61,244.00
		Sedona Contracting, Inc.		2.50	62,750.00
		Spanish Springs Construction, Inc.		2.50	62,750.00
		Empire Integrated Services		1.80	45,180.00
		Gault Group, Inc		5.00	125,500.00
		ENGINEER'S ESTIMATE		4.00	100,400.00
30801-2000 0	CUYD	ROADWAY AGGREGATE, METHOD 2 (SALVAGED PAVEMENT AND BASE)			
		Briston Construction LLC.	3,200	10.88	34,816.00
		Terra Construction, Inc.		11.00	35,200.00
		Sedona Contracting, Inc.		11.10	35,520.00
		Spanish Springs Construction, Inc.		11.50	36,800.00
		Empire Integrated Services		20.73	66,336.00
		Gault Group, Inc		15.00	48,000.00
		ENGINEER'S ESTIMATE		20.00	64,000.00
30802-2000 0	TON	ROADWAY AGGREGATE, METHOD 2			
		Briston Construction LLC.	590	21.75	12,832.50
		Terra Construction, Inc.		22.00	12,980.00
		Sedona Contracting, Inc.		22.00	12,980.00
		Spanish Springs Construction, Inc.		23.00	13,570.00
		Empire Integrated Services		49.31	29,092.90
		Gault Group, Inc		25.00	14,750.00
		ENGINEER'S ESTIMATE		60.00	35,400.00

TABULATION OF BIDS

Date: 11/03/09

Bid Schedule A

Project No.: NM PRA CAVE 10(1)

Project Name: CARLSBAD CAVERNS

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
40101-0600 0	TON	SUPERPAVE PAVEMENT, 1/2-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 0.3 TO <3 MILLION ESAL			
		Briston Construction LLC.	6,900	108.77	750,513.00
		Terra Construction, Inc.		110.00	759,000.00
		Sedona Contracting, Inc.		111.00	765,900.00
		Spanish Springs Construction, Inc.		90.00	621,000.00
		Empire Integrated Services		108.16	746,304.00
		Gault Group, Inc		100.00	690,000.00
		ENGINEER'S ESTIMATE		100.00	690,000.00
40105-3000 0	TON	ANTISTRIP ADDITIVE, TYPE 3			
		Briston Construction LLC.	70	241.71	16,919.70
		Terra Construction, Inc.		244.00	17,080.00
		Sedona Contracting, Inc.		246.00	17,220.00
		Spanish Springs Construction, Inc.		250.00	17,500.00
		Empire Integrated Services		432.68	30,287.60
		Gault Group, Inc		225.00	15,750.00
		ENGINEER'S ESTIMATE		180.00	12,600.00
40920-1000 0	TON	FOG SEAL, EMULSIFIED ASPHALT GRADE CSS-1 OR CSS-1H, SS-1 OR SS-1H			
		Briston Construction LLC.	18	483.41	8,701.38
		Terra Construction, Inc.		488.00	8,784.00
		Sedona Contracting, Inc.		492.00	8,856.00
		Spanish Springs Construction, Inc.		500.00	9,000.00
		Empire Integrated Services		1,758.10	31,645.80
		Gault Group, Inc		425.00	7,650.00
		ENGINEER'S ESTIMATE		650.00	11,700.00
41101-0000 0	TON	PRIME COAT			
		Briston Construction LLC.	55	483.41	26,587.55
		Terra Construction, Inc.		488.00	26,840.00
		Sedona Contracting, Inc.		492.00	27,060.00
		Spanish Springs Construction, Inc.		500.00	27,500.00
		Empire Integrated Services		1,236.66	68,016.30
		Gault Group, Inc		425.00	23,375.00
		ENGINEER'S ESTIMATE		600.00	33,000.00
41105-0000 0	TON	BLOTTER			
		Briston Construction LLC.	310	6.04	1,872.40
		Terra Construction, Inc.		6.00	1,860.00
		Sedona Contracting, Inc.		6.00	1,860.00
		Spanish Springs Construction, Inc.		6.50	2,015.00
		Empire Integrated Services		318.42	98,710.20
		Gault Group, Inc		6.00	1,860.00
		ENGINEER'S ESTIMATE		50.00	15,500.00

TABULATION OF BIDS

Date: 11/03/09

Bid Schedule A

Project No.: NM PRA CAVE 10(1)

Project Name: CARLSBAD CAVERNS

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
41201-1000 0	TON	TACK COAT GRADE CSS-1, CSS-1H, SS-1, OR SS-1H			
		Briston Construction LLC.	18	483.41	8,701.38
		Terra Construction, Inc.		488.00	8,784.00
		Sedona Contracting, Inc.		492.00	8,856.00
		Spanish Springs Construction, Inc.		500.00	9,000.00
		Empire Integrated Services		1,547.44	27,853.92
		Gault Group, Inc		450.00	8,100.00
		ENGINEER'S ESTIMATE		600.00	10,800.00
60101-0000 0	CUYD	CONCRETE			
		Briston Construction LLC.	37	410.90	15,203.30
		Terra Construction, Inc.		415.00	15,355.00
		Sedona Contracting, Inc.		418.00	15,466.00
		Spanish Springs Construction, Inc.		420.00	15,540.00
		Empire Integrated Services		837.61	30,991.57
		Gault Group, Inc		450.00	16,650.00
		ENGINEER'S ESTIMATE		1,000.00	37,000.00
60201-0800 0	LNFT	24-INCH PIPE CULVERT			
		Briston Construction LLC.	690	54.38	37,522.20
		Terra Construction, Inc.		79.00	54,510.00
		Sedona Contracting, Inc.		80.00	55,200.00
		Spanish Springs Construction, Inc.		75.00	51,750.00
		Empire Integrated Services		105.72	72,946.80
		Gault Group, Inc		75.00	51,750.00
		ENGINEER'S ESTIMATE		100.00	69,000.00
60201-1000 0	LNFT	36-INCH PIPE CULVERT			
		Briston Construction LLC.	165	78.55	12,960.75
		Terra Construction, Inc.		110.00	18,150.00
		Sedona Contracting, Inc.		111.00	18,315.00
		Spanish Springs Construction, Inc.		100.00	16,500.00
		Empire Integrated Services		158.48	26,149.20
		Gault Group, Inc		100.00	16,500.00
		ENGINEER'S ESTIMATE		150.00	24,750.00
60403-0000 0	EACH	INLET , OIL GRIT SEPERATOR, TYPE 7200			
		Briston Construction LLC.	3	158,085.16	474,255.48
		Terra Construction, Inc.		164,700.00	494,100.00
		Sedona Contracting, Inc.		166,068.00	498,204.00
		Spanish Springs Construction, Inc.		160,000.00	480,000.00
		Empire Integrated Services		8,149.76	24,449.28
		Gault Group, Inc		195,000.00	585,000.00
		ENGINEER'S ESTIMATE		90,000.00	270,000.00

TABULATION OF BIDS

Date: 11/03/09

Bid Schedule A

Project No.: NM PRA CAVE 10(1)

Project Name: CARLSBAD CAVERNS

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
60403-0000 1	EACH	INLET (OIL AND GRIT SEPARATOR, TYPE 450i)			
		Briston Construction LLC.	4	18,127.98	72,511.92
		Terra Construction, Inc.		18,300.00	73,200.00
		Sedona Contracting, Inc.		18,452.00	73,808.00
		Spanish Springs Construction, Inc.		15,000.00	60,000.00
		Empire Integrated Services		8,149.76	32,599.04
		Gault Group, Inc		30,000.00	120,000.00
		ENGINEER'S ESTIMATE		35,000.00	140,000.00
60403-1200 0	EACH	INLET, TYPE 5A			
		Briston Construction LLC.	10	5,438.39	54,383.90
		Terra Construction, Inc.		5,490.00	54,900.00
		Sedona Contracting, Inc.		5,536.00	55,360.00
		Spanish Springs Construction, Inc.		5,600.00	56,000.00
		Empire Integrated Services		4,723.35	47,233.50
		Gault Group, Inc		6,000.00	60,000.00
		ENGINEER'S ESTIMATE		4,000.00	40,000.00
60406-0000 0	EACH	INLET ADJUSTMENT			
		Briston Construction LLC.	3	906.40	2,719.20
		Terra Construction, Inc.		915.00	2,745.00
		Sedona Contracting, Inc.		923.00	2,769.00
		Spanish Springs Construction, Inc.		950.00	2,850.00
		Empire Integrated Services		2,919.63	8,758.89
		Gault Group, Inc		1,000.00	3,000.00
		ENGINEER'S ESTIMATE		1,000.00	3,000.00
60415-0000 0	EACH	TRENCH DRAIN			
		Briston Construction LLC.	1	3,021.33	3,021.33
		Terra Construction, Inc.		3,050.00	3,050.00
		Sedona Contracting, Inc.		3,075.00	3,075.00
		Spanish Springs Construction, Inc.		3,200.00	3,200.00
		Empire Integrated Services		7,337.39	7,337.39
		Gault Group, Inc		3,500.00	3,500.00
		ENGINEER'S ESTIMATE		5,000.00	5,000.00
60417-0000 0	EACH	CLEANOUT			
		Briston Construction LLC.	2	181.28	362.56
		Terra Construction, Inc.		183.00	366.00
		Sedona Contracting, Inc.		185.00	370.00
		Spanish Springs Construction, Inc.		190.00	380.00
		Empire Integrated Services		445.05	890.10
		Gault Group, Inc		200.00	400.00
		ENGINEER'S ESTIMATE		100.00	200.00

TABULATION OF BIDS

Date: 11/03/09

Bid Schedule A

Project No.: NM PRA CAVE 10(1)

Project Name: CARLSBAD CAVERNS

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
60502-0000 0	LNFT	GEOCOMPOSITE UNDERDRAIN SYSTEM			
		Briston Construction LLC.	125	42.30	5,287.50
		Terra Construction, Inc.		43.00	5,375.00
		Sedona Contracting, Inc.		43.00	5,375.00
		Spanish Springs Construction, Inc.		45.00	5,625.00
		Empire Integrated Services		109.35	13,668.75
		Gault Group, Inc		60.00	7,500.00
		ENGINEER'S ESTIMATE		15.00	1,875.00
60801-0500 0	SQYD	PAVED WATERWAY, TYPE 5			
		Briston Construction LLC.	130	54.38	7,069.40
		Terra Construction, Inc.		55.00	7,150.00
		Sedona Contracting, Inc.		55.00	7,150.00
		Spanish Springs Construction, Inc.		57.00	7,410.00
		Empire Integrated Services		183.94	23,912.20
		Gault Group, Inc		60.00	7,800.00
		ENGINEER'S ESTIMATE		125.00	16,250.00
60901-1300 0	LNFT	CURB, CONCRETE, 15-INCH DEPTH			
		Briston Construction LLC.	8,750	22.96	200,900.00
		Terra Construction, Inc.		23.00	201,250.00
		Sedona Contracting, Inc.		23.00	201,250.00
		Spanish Springs Construction, Inc.		24.00	210,000.00
		Empire Integrated Services		16.78	146,825.00
		Gault Group, Inc		30.00	262,500.00
		ENGINEER'S ESTIMATE		25.00	218,750.00
60901-3100 0	LNFT	CURB, STONE, TYPE 1, 8-INCH DEPTH			
		Briston Construction LLC.	2,275	30.21	68,727.75
		Terra Construction, Inc.		31.00	70,525.00
		Sedona Contracting, Inc.		31.00	70,525.00
		Spanish Springs Construction, Inc.		32.00	72,800.00
		Empire Integrated Services		13.10	29,802.50
		Gault Group, Inc		35.00	79,625.00
		ENGINEER'S ESTIMATE		85.00	193,375.00
60902-1000 0	LNFT	CURB AND GUTTER, CONCRETE, 12-INCH DEPTH			
		Briston Construction LLC.	3,900	19.94	77,766.00
		Terra Construction, Inc.		20.50	79,950.00
		Sedona Contracting, Inc.		20.00	78,000.00
		Spanish Springs Construction, Inc.		21.00	81,900.00
		Empire Integrated Services		22.70	88,530.00
		Gault Group, Inc		40.00	156,000.00
		ENGINEER'S ESTIMATE		45.00	175,500.00

TABULATION OF BIDS

Date: 11/03/09

Bid Schedule A

Project No.: NM PRA CAVE 10(1)

Project Name: CARLSBAD CAVERNS

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
60905-1000 0	LNFT	GUTTER, CONCRETE			
		Briston Construction LLC.	585	33.84	19,796.40
		Terra Construction, Inc.		34.00	19,890.00
		Sedona Contracting, Inc.		34.00	19,890.00
		Spanish Springs Construction, Inc.		36.00	21,060.00
		Empire Integrated Services		88.16	51,573.60
		Gault Group, Inc		50.00	29,250.00
		ENGINEER'S ESTIMATE		30.00	17,550.00
60915-1000 0	EACH	WHEELSTOP, CONCRETE			
		Briston Construction LLC.	7	90.64	634.48
		Terra Construction, Inc.		92.00	644.00
		Sedona Contracting, Inc.		92.00	644.00
		Spanish Springs Construction, Inc.		95.00	665.00
		Empire Integrated Services		318.04	2,226.28
		Gault Group, Inc		125.00	875.00
		ENGINEER'S ESTIMATE		200.00	1,400.00
61102-2700 0	LNFT	4-INCH WATERLINE, POLYVINYL CHLORIDE (PVC)			
		Briston Construction LLC.	640	66.47	42,540.80
		Terra Construction, Inc.		67.00	42,880.00
		Sedona Contracting, Inc.		68.00	43,520.00
		Spanish Springs Construction, Inc.		70.00	44,800.00
		Empire Integrated Services		40.83	26,131.20
		Gault Group, Inc		75.00	48,000.00
		ENGINEER'S ESTIMATE		30.00	19,200.00
61501-0300 0	SQYD	SIDEWALK, FIBER REINFORCED COLORED CONCRETE			
		Briston Construction LLC.	3,960	66.47	263,221.20
		Terra Construction, Inc.		67.00	265,320.00
		Sedona Contracting, Inc.		68.00	269,280.00
		Spanish Springs Construction, Inc.		70.00	277,200.00
		Empire Integrated Services		59.80	236,808.00
		Gault Group, Inc		75.00	297,000.00
		ENGINEER'S ESTIMATE		160.00	633,600.00
61501-1000 0	SQYD	SIDEWALK, BRICK			
		Briston Construction LLC.	60	66.47	3,988.20
		Terra Construction, Inc.		67.00	4,020.00
		Sedona Contracting, Inc.		68.00	4,080.00
		Spanish Springs Construction, Inc.		70.00	4,200.00
		Empire Integrated Services		71.63	4,297.80
		Gault Group, Inc		80.00	4,800.00
		ENGINEER'S ESTIMATE		40.00	2,400.00

TABULATION OF BIDS

Date: 11/03/09

Bid Schedule A

Project No.: NM PRA CAVE 10(1)

Project Name: CARLSBAD CAVERNS

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
61504-1000 0	SQYD	ACCESSIBILITY RAMP, CONCRETE			
		Briston Construction LLC.	160	217.54	34,806.40
		Terra Construction, Inc.		220.00	35,200.00
		Sedona Contracting, Inc.		221.00	35,360.00
		Spanish Springs Construction, Inc.		230.00	36,800.00
		Empire Integrated Services		157.28	25,164.80
		Gault Group, Inc		200.00	32,000.00
		ENGINEER'S ESTIMATE		160.00	25,600.00
61901-2400 0	LNFT	FENCE, SPLIT RAIL, 2 RAIL			
		Briston Construction LLC.	2,135	11.69	24,958.15
		Terra Construction, Inc.		11.85	25,299.75
		Sedona Contracting, Inc.		12.00	25,620.00
		Spanish Springs Construction, Inc.		13.00	27,755.00
		Empire Integrated Services		59.65	127,352.75
		Gault Group, Inc		12.00	25,620.00
		ENGINEER'S ESTIMATE		20.00	42,700.00
61902-0100 0	EACH	GATE, WOOD			
		Briston Construction LLC.	1	970.46	970.46
		Terra Construction, Inc.		366.00	366.00
		Sedona Contracting, Inc.		369.00	369.00
		Spanish Springs Construction, Inc.		383.00	383.00
		Empire Integrated Services		865.54	865.54
		Gault Group, Inc		400.00	400.00
		ENGINEER'S ESTIMATE		300.00	300.00
61904-0000 0	EACH	BOLLARD POST			
		Briston Construction LLC.	8	296.09	2,368.72
		Terra Construction, Inc.		610.00	4,880.00
		Sedona Contracting, Inc.		615.00	4,920.00
		Spanish Springs Construction, Inc.		637.00	5,096.00
		Empire Integrated Services		211.44	1,691.52
		Gault Group, Inc		600.00	4,800.00
		ENGINEER'S ESTIMATE		700.00	5,600.00
62013-2000 0	SQYD	STONE MASONRY WALL			
		Briston Construction LLC.	15	483.41	7,251.15
		Terra Construction, Inc.		488.00	7,320.00
		Sedona Contracting, Inc.		492.00	7,380.00
		Spanish Springs Construction, Inc.		500.00	7,500.00
		Empire Integrated Services		124.57	1,868.55
		Gault Group, Inc		750.00	11,250.00
		ENGINEER'S ESTIMATE		700.00	10,500.00

TABULATION OF BIDS

Date: 11/03/09

Bid Schedule A

Project No.: NM PRA CAVE 10(1)

Project Name: CARLSBAD CAVERNS

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
62201-0250 0	HOUR	DUMP TRUCK, 10 CUBIC YARD MINIMUM CAPACITY			
		Briston Construction LLC.	40	114.81	4,592.40
		Terra Construction, Inc.		116.00	4,640.00
		Sedona Contracting, Inc.		117.00	4,680.00
		Spanish Springs Construction, Inc.		120.00	4,800.00
		Empire Integrated Services		82.10	3,284.00
		Gault Group, Inc		130.00	5,200.00
		ENGINEER'S ESTIMATE		120.00	4,800.00
62201-0350 0	HOUR	BACKHOE UCK, 10 CUBIC YARD MINIMUM CAPACITY			
		Briston Construction LLC.	40	114.81	4,592.40
		Terra Construction, Inc.		116.00	4,640.00
		Sedona Contracting, Inc.		117.00	4,680.00
		Spanish Springs Construction, Inc.		120.00	4,800.00
		Empire Integrated Services		79.07	3,162.80
		Gault Group, Inc		150.00	6,000.00
		ENGINEER'S ESTIMATE		120.00	4,800.00
62201-2800 0	HOUR	MOTOR GRADER, 8 FOOT MINIMUM BLADE			
		Briston Construction LLC.	40	169.19	6,767.60
		Terra Construction, Inc.		171.00	6,840.00
		Sedona Contracting, Inc.		172.00	6,880.00
		Spanish Springs Construction, Inc.		178.00	7,120.00
		Empire Integrated Services		142.00	5,680.00
		Gault Group, Inc		175.00	7,000.00
		ENGINEER'S ESTIMATE		150.00	6,000.00
62201-3350 0	HOUR	HYDRAULIC EXCAVATOR, 1 CUBIC YARD MINIMUM CAPACITY			
		Briston Construction LLC.	40	205.45	8,218.00
		Terra Construction, Inc.		207.00	8,280.00
		Sedona Contracting, Inc.		209.00	8,360.00
		Spanish Springs Construction, Inc.		216.00	8,640.00
		Empire Integrated Services		161.01	6,440.40
		Gault Group, Inc		200.00	8,000.00
		ENGINEER'S ESTIMATE		120.00	4,800.00
62201-3800 0	HOUR	PICKUP TRUCK, 1 TON			
		Briston Construction LLC.	40	42.30	1,692.00
		Terra Construction, Inc.		43.00	1,720.00
		Sedona Contracting, Inc.		43.00	1,720.00
		Spanish Springs Construction, Inc.		40.00	1,600.00
		Empire Integrated Services		51.76	2,070.40
		Gault Group, Inc		40.00	1,600.00
		ENGINEER'S ESTIMATE		100.00	4,000.00

TABULATION OF BIDS

Date: 11/03/09

Bid Schedule A

Project No.: NM PRA CAVE 10(1)

Project Name: CARLSBAD CAVERNS

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
62301-0000 0	HOUR	GENERAL LABOR			
		Briston Construction LLC.	100	38.67	3,867.00
		Terra Construction, Inc.		39.00	3,900.00
		Sedona Contracting, Inc.		39.00	3,900.00
		Spanish Springs Construction, Inc.		40.00	4,000.00
		Empire Integrated Services		30.55	3,055.00
		Gault Group, Inc		45.00	4,500.00
		ENGINEER'S ESTIMATE		50.00	5,000.00
62302-0100 0	HOUR	SPECIAL LABOR, SLOPE SCALING			
		Briston Construction LLC.	240	241.71	58,010.40
		Terra Construction, Inc.		244.00	58,560.00
		Sedona Contracting, Inc.		246.00	59,040.00
		Spanish Springs Construction, Inc.		255.00	61,200.00
		Empire Integrated Services		228.80	54,912.00
		Gault Group, Inc		300.00	72,000.00
		ENGINEER'S ESTIMATE		95.00	22,800.00
62302-1000 0	HOUR	SPECIAL LABOR, HIRED TECHNICAL SERVICES			
		Briston Construction LLC.	80	60.43	4,834.40
		Terra Construction, Inc.		61.00	4,880.00
		Sedona Contracting, Inc.		62.00	4,960.00
		Spanish Springs Construction, Inc.		64.00	5,120.00
		Empire Integrated Services		137.77	11,021.60
		Gault Group, Inc		75.00	6,000.00
		ENGINEER'S ESTIMATE		150.00	12,000.00
62302-1100 0	HOUR	SPECIAL LABOR, HIRED SURVEY SERVICES			
		Briston Construction LLC.	80	60.43	4,834.40
		Terra Construction, Inc.		61.00	4,880.00
		Sedona Contracting, Inc.		62.00	4,960.00
		Spanish Springs Construction, Inc.		64.00	5,120.00
		Empire Integrated Services		48.00	3,840.00
		Gault Group, Inc		70.00	5,600.00
		ENGINEER'S ESTIMATE		125.00	10,000.00
62401-0400 0	SQYD	FURNISHING AND PLACING TOPSOIL, 6-INCH DEPTH			
		Briston Construction LLC.	4,300	7.22	31,046.00
		Terra Construction, Inc.		6.00	25,800.00
		Sedona Contracting, Inc.		6.00	25,800.00
		Spanish Springs Construction, Inc.		6.00	25,800.00
		Empire Integrated Services		7.86	33,798.00
		Gault Group, Inc		10.00	43,000.00
		ENGINEER'S ESTIMATE		15.00	64,500.00

TABULATION OF BIDS

Date: 11/03/09

Bid Schedule A

Project No.: NM PRA CAVE 10(1)

Project Name: CARLSBAD CAVERNS

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
62511-1000 0	SQYD	SEEDING, DRY METHOD			
		Briston Construction LLC.	9,030	0.69	6,230.70
		Terra Construction, Inc.		0.61	5,508.30
		Sedona Contracting, Inc.		0.60	5,418.00
		Spanish Springs Construction, Inc.		0.60	5,418.00
		Empire Integrated Services		0.33	2,979.90
		Gault Group, Inc		1.00	9,030.00
		ENGINEER'S ESTIMATE		1.10	9,933.00
62516-1000 0	SQYD	MULCHING, DRY METHOD			
		Briston Construction LLC.	9,030	0.69	6,230.70
		Terra Construction, Inc.		0.61	5,508.30
		Sedona Contracting, Inc.		0.60	5,418.00
		Spanish Springs Construction, Inc.		0.60	5,418.00
		Empire Integrated Services		0.62	5,598.60
		Gault Group, Inc		1.00	9,030.00
		ENGINEER'S ESTIMATE		1.20	10,836.00
63301-0000 0	EACH	SIGN SYSTEM			
		Briston Construction LLC.	110	308.18	33,899.80
		Terra Construction, Inc.		336.00	36,960.00
		Sedona Contracting, Inc.		338.00	37,180.00
		Spanish Springs Construction, Inc.		350.00	38,500.00
		Empire Integrated Services		425.52	46,807.20
		Gault Group, Inc		300.00	33,000.00
		ENGINEER'S ESTIMATE		300.00	33,000.00
63301-1000 0	EACH	SIGN SYSTEM, GOVERNMENT FURNISHED SIGN			
		Briston Construction LLC.	3	362.56	1,087.68
		Terra Construction, Inc.		366.00	1,098.00
		Sedona Contracting, Inc.		369.00	1,107.00
		Spanish Springs Construction, Inc.		380.00	1,140.00
		Empire Integrated Services		432.77	1,298.31
		Gault Group, Inc		2,500.00	7,500.00
		ENGINEER'S ESTIMATE		5,000.00	15,000.00
63309-0900 0	EACH	DELINEATOR, TYPE FLEXIBLE			
		Briston Construction LLC.	155	66.47	10,302.85
		Terra Construction, Inc.		73.00	11,315.00
		Sedona Contracting, Inc.		74.00	11,470.00
		Spanish Springs Construction, Inc.		77.00	11,935.00
		Empire Integrated Services		97.39	15,095.45
		Gault Group, Inc		70.00	10,850.00
		ENGINEER'S ESTIMATE		65.00	10,075.00

TABULATION OF BIDS

Date: 11/03/09

Bid Schedule A

Project No.: NM PRA CAVE 10(1)

Project Name: CARLSBAD CAVERNS

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
63313-0000 0	LNFT	RUMBLE STRIP			
		Briston Construction LLC.	260	36.26	9,427.60
		Terra Construction, Inc.		40.00	10,400.00
		Sedona Contracting, Inc.		41.00	10,660.00
		Spanish Springs Construction, Inc.		42.00	10,920.00
		Empire Integrated Services		34.80	9,048.00
		Gault Group, Inc		50.00	13,000.00
		ENGINEER'S ESTIMATE		10.00	2,600.00
63316-1000 0	EACH	REMOVE AND RESET SIGN			
		Briston Construction LLC.	1	18,127.98	18,127.98
		Terra Construction, Inc.		18,300.00	18,300.00
		Sedona Contracting, Inc.		18,452.00	18,452.00
		Spanish Springs Construction, Inc.		18,000.00	18,000.00
		Empire Integrated Services		910.52	910.52
		Gault Group, Inc		20,000.00	20,000.00
		ENGINEER'S ESTIMATE		1,000.00	1,000.00
63404-0200 0	GAL	PAVEMENT MARKINGS, TYPE B			
		Briston Construction LLC.	540	103.81	56,057.40
		Terra Construction, Inc.		110.00	59,400.00
		Sedona Contracting, Inc.		111.00	59,940.00
		Spanish Springs Construction, Inc.		110.00	59,400.00
		Empire Integrated Services		82.79	44,706.60
		Gault Group, Inc		100.00	54,000.00
		ENGINEER'S ESTIMATE		100.00	54,000.00
63405-2950 0	EACH	PAVEMENT MARKINGS, TYPE H, STRAIGHT ARROW			
		Briston Construction LLC.	20	151.07	3,021.40
		Terra Construction, Inc.		165.00	3,300.00
		Sedona Contracting, Inc.		166.00	3,320.00
		Spanish Springs Construction, Inc.		165.00	3,300.00
		Empire Integrated Services		599.88	11,997.60
		Gault Group, Inc		150.00	3,000.00
		ENGINEER'S ESTIMATE		100.00	2,000.00
63405-3000 0	EACH	PAVEMENT MARKINGS, TYPE H, STRAIGHT/TURN ARROW COMBINATION			
		Briston Construction LLC.	1	241.71	241.71
		Terra Construction, Inc.		281.00	281.00
		Sedona Contracting, Inc.		283.00	283.00
		Spanish Springs Construction, Inc.		250.00	250.00
		Empire Integrated Services		1,219.54	1,219.54
		Gault Group, Inc		250.00	250.00
		ENGINEER'S ESTIMATE		250.00	250.00

TABULATION OF BIDS

Date: 11/03/09

Bid Schedule A

Project No.: NM PRA CAVE 10(1)

Project Name: CARLSBAD CAVERNS

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
63406-0000 0	EACH	RAISED PAVEMENT MARKER			
		Briston Construction LLC.	1,900	6.71	12,749.00
		Terra Construction, Inc.		7.00	13,300.00
		Sedona Contracting, Inc.		7.00	13,300.00
		Spanish Springs Construction, Inc.		7.50	14,250.00
		Empire Integrated Services		12.53	23,807.00
		Gault Group, Inc		7.50	14,250.00
		ENGINEER'S ESTIMATE		9.00	17,100.00
63502-0600 0	EACH	TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3			
		Briston Construction LLC.	20	241.71	4,834.20
		Terra Construction, Inc.		488.00	9,760.00
		Sedona Contracting, Inc.		492.00	9,840.00
		Spanish Springs Construction, Inc.		500.00	10,000.00
		Empire Integrated Services		481.88	9,637.60
		Gault Group, Inc		500.00	10,000.00
		ENGINEER'S ESTIMATE		100.00	2,000.00
63502-0700 0	EACH	TEMPORARY TRAFFIC CONTROL, CONE			
		Briston Construction LLC.	160	3.02	483.20
		Terra Construction, Inc.		55.00	8,800.00
		Sedona Contracting, Inc.		55.00	8,800.00
		Spanish Springs Construction, Inc.		50.00	8,000.00
		Empire Integrated Services		32.21	5,153.60
		Gault Group, Inc		60.00	9,600.00
		ENGINEER'S ESTIMATE		20.00	3,200.00
63502-1300 0	EACH	TEMPORARY TRAFFIC CONTROL, DRUM			
		Briston Construction LLC.	30	6.04	181.20
		Terra Construction, Inc.		79.00	2,370.00
		Sedona Contracting, Inc.		80.00	2,400.00
		Spanish Springs Construction, Inc.		80.00	2,400.00
		Empire Integrated Services		104.92	3,147.60
		Gault Group, Inc		75.00	2,250.00
		ENGINEER'S ESTIMATE		60.00	1,800.00
63502-1500 0	EACH	TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE A			
		Briston Construction LLC.	8	24.17	193.36
		Terra Construction, Inc.		28.00	224.00
		Sedona Contracting, Inc.		28.00	224.00
		Spanish Springs Construction, Inc.		30.00	240.00
		Empire Integrated Services		98.38	787.04
		Gault Group, Inc		30.00	240.00
		ENGINEER'S ESTIMATE		25.00	200.00

TABULATION OF BIDS

Date: 11/03/09

Bid Schedule A

Project No.: NM PRA CAVE 10(1)

Project Name: CARLSBAD CAVERNS

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
63502-1600 0	EACH	TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B			
		Briston Construction LLC.	4	24.17	96.68
		Terra Construction, Inc.		28.00	112.00
		Sedona Contracting, Inc.		28.00	112.00
		Spanish Springs Construction, Inc.		30.00	120.00
		Empire Integrated Services		98.38	393.52
		Gault Group, Inc		30.00	120.00
		ENGINEER'S ESTIMATE		100.00	400.00
63502-1700 0	EACH	TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE C			
		Briston Construction LLC.	20	24.17	483.40
		Terra Construction, Inc.		28.00	560.00
		Sedona Contracting, Inc.		28.00	560.00
		Spanish Springs Construction, Inc.		30.00	600.00
		Empire Integrated Services		98.38	1,967.60
		Gault Group, Inc		30.00	600.00
		ENGINEER'S ESTIMATE		20.00	400.00
63503-1000 0	LNFT	TEMPORARY TRAFFIC CONTROL, PLASTIC FENCE			
		Briston Construction LLC.	1,200	2.42	2,904.00
		Terra Construction, Inc.		10.00	12,000.00
		Sedona Contracting, Inc.		10.00	12,000.00
		Spanish Springs Construction, Inc.		10.00	12,000.00
		Empire Integrated Services		4.10	4,920.00
		Gault Group, Inc		12.50	15,000.00
		ENGINEER'S ESTIMATE		4.00	4,800.00
63504-1000 0	SQFT	TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN			
		Briston Construction LLC.	506	3.02	1,528.12
		Terra Construction, Inc.		110.00	55,660.00
		Sedona Contracting, Inc.		111.00	56,166.00
		Spanish Springs Construction, Inc.		110.00	55,660.00
		Empire Integrated Services		6.44	3,258.64
		Gault Group, Inc		100.00	50,600.00
		ENGINEER'S ESTIMATE		20.00	10,120.00
63505-1000 0	MILE	TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS			
		Briston Construction LLC.	14.0	3,021.33	42,298.62
		Terra Construction, Inc.		3,416.00	47,824.00
		Sedona Contracting, Inc.		3,444.00	48,216.00
		Spanish Springs Construction, Inc.		3,500.00	49,000.00
		Empire Integrated Services		5,113.41	71,587.74
		Gault Group, Inc		3,500.00	49,000.00
		ENGINEER'S ESTIMATE		2,000.00	28,000.00

TABULATION OF BIDS

Date: 11/03/09

Bid Schedule A

Project No.: NM PRA CAVE 10(1)

Project Name: CARLSBAD CAVERNS

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
63506-0500 0	HOUR	TEMPORARY TRAFFIC CONTROL, FLAGGER			
		Briston Construction LLC.	2,000	18.13	36,260.00
		Terra Construction, Inc.		39.00	78,000.00
		Sedona Contracting, Inc.		39.00	78,000.00
		Spanish Springs Construction, Inc.		40.00	80,000.00
		Empire Integrated Services		20.73	41,460.00
		Gault Group, Inc		50.00	100,000.00
		ENGINEER'S ESTIMATE		55.00	110,000.00
63506-0600 0	HOUR	TEMPORARY TRAFFIC CONTROL, PILOT CAR			
		Briston Construction LLC.	700	42.30	29,610.00
		Terra Construction, Inc.		106.00	74,200.00
		Sedona Contracting, Inc.		107.00	74,900.00
		Spanish Springs Construction, Inc.		100.00	70,000.00
		Empire Integrated Services		51.76	36,232.00
		Gault Group, Inc		110.00	77,000.00
		ENGINEER'S ESTIMATE		65.00	45,500.00
63602-6000 0	EACH	SYSTEM INSTALLATION, TRAFFIC DETECTOR SYSTEM			
		Briston Construction LLC.	1	6,042.66	6,042.66
		Terra Construction, Inc.		6,100.00	6,100.00
		Sedona Contracting, Inc.		6,151.00	6,151.00
		Spanish Springs Construction, Inc.		6,300.00	6,300.00
		Empire Integrated Services		107,577.70	107,577.70
		Gault Group, Inc		6,000.00	6,000.00
		ENGINEER'S ESTIMATE		10,000.00	10,000.00
63641-0400 0	EACH	RELOCATE POLE (FLAG)			
		Briston Construction LLC.	1	8,281.68	8,281.68
		Terra Construction, Inc.		2,806.00	2,806.00
		Sedona Contracting, Inc.		2,829.00	2,829.00
		Spanish Springs Construction, Inc.		2,900.00	2,900.00
		Empire Integrated Services		1,685.26	1,685.26
		Gault Group, Inc		2,500.00	2,500.00
		ENGINEER'S ESTIMATE		5,000.00	5,000.00
63641-0500 0	EACH	RELOCATE CALL BOX			
		Briston Construction LLC.	1	2,342.80	2,342.80
		Terra Construction, Inc.		6,100.00	6,100.00
		Sedona Contracting, Inc.		6,151.00	6,151.00
		Spanish Springs Construction, Inc.		6,400.00	6,400.00
		Empire Integrated Services		1,550.26	1,550.26
		Gault Group, Inc		6,000.00	6,000.00
		ENGINEER'S ESTIMATE		5,000.00	5,000.00

TABULATION OF BIDS

Date: 11/03/09

Bid Schedule A

Project No.: NM PRA CAVE 10(1)

Project Name: CARLSBAD CAVERNS

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
64603-0300 0	EACH	FIXTURE, BENCH			
		Briston Construction LLC.	1	4,008.11	4,008.11
		Terra Construction, Inc.		3,050.00	3,050.00
		Sedona Contracting, Inc.		3,075.00	3,075.00
		Spanish Springs Construction, Inc.		3,200.00	3,200.00
		Empire Integrated Services		1,847.97	1,847.97
		Gault Group, Inc		5,000.00	5,000.00
		ENGINEER'S ESTIMATE		500.00	500.00
64603-1500 0	EACH	FIXTURE, SHELTER			
		Briston Construction LLC.	1	10,261.07	10,261.07
		Terra Construction, Inc.		14,640.00	14,640.00
		Sedona Contracting, Inc.		14,762.00	14,762.00
		Spanish Springs Construction, Inc.		15,000.00	15,000.00
		Empire Integrated Services		7,027.39	7,027.39
		Gault Group, Inc		15,000.00	15,000.00
		ENGINEER'S ESTIMATE		10,000.00	10,000.00
64620-0600 0	EACH	REMOVE AND RESET TRASH RECEPTACLE			
		Briston Construction LLC.	1	855.86	855.86
		Terra Construction, Inc.		183.00	183.00
		Sedona Contracting, Inc.		185.00	185.00
		Spanish Springs Construction, Inc.		191.00	191.00
		Empire Integrated Services		1,510.47	1,510.47
		Gault Group, Inc		200.00	200.00
		ENGINEER'S ESTIMATE		500.00	500.00