

Tabulation of Bids

Report Date: 02/11/20

1 out of 48

Project No: OR FWS BKS 2016(1)

Project Name: Baskett Slough Headquarters Access Design

Contractor	Responsive?	Base Schedule A	Option: Y	Option: Z
Engineer's Estimate		\$1,794,693.00	\$269,961.25	\$1,329,568.50
Conway Construction Company		\$1,572,269.90	\$227,301.00	\$1,028,128.00
JAL CONSTRUCTION, INC.		\$1,576,523.73	\$228,953.71	\$1,331,992.00
JRT Construction LLC		\$1,452,187.96	\$250,955.75	\$1,488,201.00
Marcum & Son LLC		\$1,590,739.53	\$226,861.60	\$1,216,768.42
North Santiam Paving Co.		\$1,794,579.00	\$322,750.00	\$1,571,330.00
Seabee Construction		\$2,290,294.17	\$526,429.67	\$1,696,858.68
Westech Construction Inc		\$4,761,258.30	\$371,617.50	\$1,756,085.00

Contractor	Responsive?
Engineer's Estimate	
Conway Construction Company	
JAL CONSTRUCTION, INC.	
JRT Construction LLC	
Marcum & Son LLC	
North Santiam Paving Co.	
Seabee Construction	

Tabulation of Bids

Report Date: 02/11/20

2 out of 48

Project No: OR FWS BKS 2016(1)

Project Name: Baskett Slough Headquarters Access Design

Westech Construction Inc

Total Base Schedule A and Option(s): Y
\$2,064,654.25
\$1,799,570.90
\$1,805,477.44
\$1,703,143.71
\$1,817,601.13
\$2,117,329.00
\$2,816,723.84

Tabulation of Bids

Report Date: 02/11/20

3 out of 48

Project No: OR FWS BKS 2016(1)

Project Name: Baskett Slough Headquarters Access Design

\$5,132,875.80

Total Base Schedule A and Option(s): YZ
\$3,394,222.75
\$2,827,698.90
\$3,137,469.44
\$3,191,344.71
\$3,034,369.55
\$3,688,659.00
\$4,513,582.52

Tabulation of Bids

Report Date: 02/11/20

4 out of 48

Project No: OR FWS BKS 2016(1)

Project Name: Baskett Slough Headquarters Access Design

\$6,888,960.80

Total Base Schedule A and Option(s): Z	
	\$3,124,261.50
	\$2,600,397.90
	\$2,908,515.73
	\$2,940,388.96
	\$2,807,507.95
	\$3,365,909.00
	\$3,987,152.85

Tabulation of Bids

Report Date: 02/11/20

5 out of 48

Project No: OR FWS BKS 2016(1)

Project Name: Baskett Slough Headquarters Access Design

\$6,517,343.30

Tabulation of Bids

Report Date: 02/11/20

7 out of 48

Project No: OR FWS BKS 2016(1)

Schedule: Y

Project Name: Baskett Slough Headquarters Access Design

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
Y0020	15101-0000	MOBILIZATION				
		Marcum & Son LLC			Lump Sum	\$20,000.00
		Conway Construction Company			Lump Sum	\$25,000.00
		JAL CONSTRUCTION, INC.			Lump Sum	\$8,000.00
		JRT Construction LLC			Lump Sum	\$27,000.00
		North Santiam Paving Co.			Lump Sum	\$43,000.00
		Westech Construction Inc			Lump Sum	\$63,800.00
		Seabee Construction			Lump Sum	\$63,733.95
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$35,000.00
Y0040	15201-0000	CONSTRUCTION SURVEY AND STAKING				
		Marcum & Son LLC			Lump Sum	\$11,500.00
		Conway Construction Company			Lump Sum	\$10,000.00
		JAL CONSTRUCTION, INC.			Lump Sum	\$10,000.00
		JRT Construction LLC			Lump Sum	\$10,000.00
		North Santiam Paving Co.			Lump Sum	\$8,200.00
		Westech Construction Inc			Lump Sum	\$18,500.00
		Seabee Construction			Lump Sum	\$30,695.28
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$5,000.00
Y0060	15215-3000	SURVEY AND STAKING, DRAINAGE STRUCTURE				
		Marcum & Son LLC			\$500.00	\$500.00
		Conway Construction Company			\$250.00	\$250.00
		JAL CONSTRUCTION, INC.			\$1,200.00	\$1,200.00
		JRT Construction LLC			\$1,200.00	\$1,200.00
		North Santiam Paving Co.			\$2,200.00	\$2,200.00
		Westech Construction Inc			\$1,500.00	\$1,500.00
		Seabee Construction			\$30,695.28	\$30,695.28
		Engineer's Estimate	1	EACH	\$2,000.00	\$2,000.00
Y0080	15301-0010	CONTRACTOR QUALITY CONTROL AND ASSURANCE				
		Marcum & Son LLC			Lump Sum	\$12,000.00
		Conway Construction Company			Lump Sum	\$7,000.00
		JAL CONSTRUCTION, INC.			Lump Sum	\$10,000.00
		JRT Construction LLC			Lump Sum	\$14,000.00
		North Santiam Paving Co.			Lump Sum	\$15,500.00
		Westech Construction Inc			Lump Sum	\$22,500.00
		Seabee Construction			Lump Sum	\$19,437.85
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$7,000.00

Tabulation of Bids

Report Date: 02/11/20

8 out of 48

Project No: OR FWS BKS 2016(1)

Schedule: Y

Project Name: Baskett Slough Headquarters Access Design

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
Y0100	15401-0000	CONTRACTOR TESTING				
		Marcum & Son LLC			Lump Sum	\$16,000.00
		Conway Construction Company			Lump Sum	\$5,000.00
		JAL CONSTRUCTION, INC.			Lump Sum	\$5,000.00
		JRT Construction LLC			Lump Sum	\$10,000.00
		North Santiam Paving Co.			Lump Sum	\$10,000.00
		Westech Construction Inc			Lump Sum	\$12,500.00
		Seabee Construction			Lump Sum	\$12,232.65
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$3,500.00
Y0120	15501-0000	CONSTRUCTION SCHEDULE				
		Marcum & Son LLC			Lump Sum	\$1,500.00
		Conway Construction Company			Lump Sum	\$2,500.00
		JAL CONSTRUCTION, INC.			Lump Sum	\$1,000.00
		JRT Construction LLC			Lump Sum	\$500.00
		North Santiam Paving Co.			Lump Sum	\$2,200.00
		Westech Construction Inc			Lump Sum	\$1,500.00
		Seabee Construction			Lump Sum	\$7,635.27
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$2,000.00
Y0140	15705-1400	SOIL EROSION CONTROL, FIBER ROLL				
		Marcum & Son LLC			\$5.00	\$300.00
		Conway Construction Company			\$4.50	\$270.00
		JAL CONSTRUCTION, INC.			\$9.00	\$540.00
		JRT Construction LLC			\$3.80	\$228.00
		North Santiam Paving Co.			\$6.50	\$390.00
		Westech Construction Inc			\$8.00	\$480.00
		Seabee Construction			\$66.97	\$4,018.20
		Engineer's Estimate	60	LNFT	\$7.50	\$450.00
Y0160	15802-0000	WATERING FOR DUST CONTROL				
		Marcum & Son LLC			Lump Sum	\$2,240.00
		Conway Construction Company			Lump Sum	\$8,000.00
		JAL CONSTRUCTION, INC.			Lump Sum	\$2,500.00
		JRT Construction LLC			Lump Sum	\$1,000.00
		North Santiam Paving Co.			Lump Sum	\$500.00
		Westech Construction Inc			Lump Sum	\$1,500.00
		Seabee Construction			Lump Sum	\$12,061.07
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$2,000.00

Tabulation of Bids

Report Date: 02/11/20

9 out of 48

Project No: OR FWS BKS 2016(1)

Schedule: Y

Project Name: Baskett Slough Headquarters Access Design

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
Y0180	20103-0000	CLEARING AND GRUBBING				
		Marcum & Son LLC			\$1.73	\$6,228.00
		Conway Construction Company			\$1.25	\$4,500.00
		JAL CONSTRUCTION, INC.			\$1.15	\$4,140.00
		JRT Construction LLC			\$3.09	\$11,124.00
		North Santiam Paving Co.			\$5.50	\$19,800.00
		Westech Construction Inc			\$7.50	\$27,000.00
		Seabee Construction			\$1.83	\$6,588.00
		Engineer's Estimate	3,600	SQYD	\$2.50	\$9,000.00
Y0200	20301-1900	REMOVAL OF PIPE CULVERT				
		Marcum & Son LLC			\$1,021.00	\$1,021.00
		Conway Construction Company			\$600.00	\$600.00
		JAL CONSTRUCTION, INC.			\$250.00	\$250.00
		JRT Construction LLC			\$205.00	\$205.00
		North Santiam Paving Co.			\$1,200.00	\$1,200.00
		Westech Construction Inc			\$7,000.00	\$7,000.00
		Seabee Construction			\$6,699.33	\$6,699.33
		Engineer's Estimate	1	EACH	\$950.00	\$950.00
Y0220	20301-2400	REMOVAL OF SIGN				
		Marcum & Son LLC			\$200.00	\$200.00
		Conway Construction Company			\$101.00	\$101.00
		JAL CONSTRUCTION, INC.			\$110.00	\$110.00
		JRT Construction LLC			\$150.00	\$150.00
		North Santiam Paving Co.			\$500.00	\$500.00
		Westech Construction Inc			\$300.00	\$300.00
		Seabee Construction			\$2,731.64	\$2,731.64
		Engineer's Estimate	1	EACH	\$130.00	\$130.00
Y0240	20401-0000	ROADWAY EXCAVATION				
		Marcum & Son LLC			\$29.38	\$14,690.00
		Conway Construction Company			\$20.00	\$10,000.00
		JAL CONSTRUCTION, INC.			\$40.00	\$20,000.00
		JRT Construction LLC			\$50.00	\$25,000.00
		North Santiam Paving Co.			\$32.00	\$16,000.00
		Westech Construction Inc			\$43.00	\$21,500.00
		Seabee Construction			\$24.76	\$12,380.00
		Engineer's Estimate	500	CUYD	\$30.00	\$15,000.00

Tabulation of Bids

Report Date: 02/11/20

10 out of 48

Project No: OR FWS BKS 2016(1)

Schedule: Y

Project Name: Baskett Slough Headquarters Access Design

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
Y0260	20411-0000	SELECT BORROW				
		Marcum & Son LLC			\$23.68	\$28,416.00
		Conway Construction Company			\$30.00	\$36,000.00
		JAL CONSTRUCTION, INC.			\$27.00	\$32,400.00
		JRT Construction LLC			\$21.00	\$25,200.00
		North Santiam Paving Co.			\$32.50	\$39,000.00
		Westech Construction Inc			\$30.00	\$36,000.00
		Seabee Construction			\$29.08	\$34,896.00
		Engineer's Estimate	1,200	TON	\$35.00	\$42,000.00
Y0280	25101-0200	PLACED RIPRAP, METHOD A, CLASS 2				
		Marcum & Son LLC			\$105.00	\$525.00
		Conway Construction Company			\$170.00	\$850.00
		JAL CONSTRUCTION, INC.			\$195.00	\$975.00
		JRT Construction LLC			\$199.00	\$995.00
		North Santiam Paving Co.			\$165.00	\$825.00
		Westech Construction Inc			\$350.00	\$1,750.00
		Seabee Construction			\$687.88	\$3,439.40
		Engineer's Estimate	5	CUYD	\$250.00	\$1,250.00
Y0300	30202-2000	ROADWAY AGGREGATE, METHOD 2				
		Marcum & Son LLC			\$28.54	\$28,540.00
		Conway Construction Company			\$23.00	\$23,000.00
		JAL CONSTRUCTION, INC.			\$27.00	\$27,000.00
		JRT Construction LLC			\$22.00	\$22,000.00
		North Santiam Paving Co.			\$38.50	\$38,500.00
		Westech Construction Inc			\$37.00	\$37,000.00
		Seabee Construction			\$33.83	\$33,830.00
		Engineer's Estimate	1,000	TON	\$40.00	\$40,000.00
Y0320	40301-0100	ASPHALT CONCRETE PAVEMENT, TYPE 1				
		Marcum & Son LLC			\$79.00	\$27,650.00
		Conway Construction Company			\$83.00	\$29,050.00
		JAL CONSTRUCTION, INC.			\$94.00	\$32,900.00
		JRT Construction LLC			\$85.00	\$29,750.00
		North Santiam Paving Co.			\$105.00	\$36,750.00
		Westech Construction Inc			\$85.00	\$29,750.00
		Seabee Construction			\$136.47	\$47,764.50
		Engineer's Estimate	350	TON	\$115.00	\$40,250.00

Tabulation of Bids

Report Date: 02/11/20

11 out of 48

Project No: OR FWS BKS 2016(1)

Schedule: Y

Project Name: Baskett Slough Headquarters Access Design

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
Y0340	41101-1000	PRIME COAT, METHOD 1				
		Marcum & Son LLC			\$1,000.00	\$1,000.00
		Conway Construction Company			\$1,050.00	\$1,050.00
		JAL CONSTRUCTION, INC.			\$2,600.00	\$2,600.00
		JRT Construction LLC			\$2,500.00	\$2,500.00
		North Santiam Paving Co.			\$600.00	\$600.00
		Westech Construction Inc			\$1,100.00	\$1,100.00
		Seabee Construction			\$3,289.26	\$3,289.26
Engineer's Estimate		1.0	TON	\$850.00	\$850.00	
Y0360	41201-0000	TACK COAT				
		Marcum & Son LLC			\$1,000.00	\$1,000.00
		Conway Construction Company			\$1,050.00	\$1,050.00
		JAL CONSTRUCTION, INC.			\$650.00	\$650.00
		JRT Construction LLC			\$600.00	\$600.00
		North Santiam Paving Co.			\$600.00	\$600.00
		Westech Construction Inc			\$1,100.00	\$1,100.00
		Seabee Construction			\$3,289.26	\$3,289.26
Engineer's Estimate		1.0	TON	\$850.00	\$850.00	
Y0380	50101-0800	MINOR CONCRETE PAVEMENT, REINFORCED, 8-INCH DEPTH				
		Marcum & Son LLC			\$154.49	\$20,083.70
		Conway Construction Company			\$120.00	\$15,600.00
		JAL CONSTRUCTION, INC.			\$116.00	\$15,080.00
		JRT Construction LLC			\$200.00	\$26,000.00
		North Santiam Paving Co.			\$220.00	\$28,600.00
		Westech Construction Inc			\$210.00	\$27,300.00
		Seabee Construction			\$322.92	\$41,979.60
Engineer's Estimate		130	SQYD	\$150.00	\$19,500.00	
Y0400	60201-0600	18-INCH PIPE CULVERT				
		Marcum & Son LLC			\$45.00	\$2,025.00
		Conway Construction Company			\$120.00	\$5,400.00
		JAL CONSTRUCTION, INC.			\$65.00	\$2,925.00
		JRT Construction LLC			\$88.00	\$3,960.00
		North Santiam Paving Co.			\$125.00	\$5,625.00
		Westech Construction Inc			\$200.00	\$9,000.00
		Seabee Construction			\$200.11	\$9,004.95
Engineer's Estimate		45	LNFT	\$160.00	\$7,200.00	

Tabulation of Bids

Report Date: 02/11/20

12 out of 48

Project No: OR FWS BKS 2016(1)

Schedule: Y

Project Name: Baskett Slough Headquarters Access Design

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
Y0420	60210-0600	END SECTION FOR 18-INCH PIPE CULVERT				
		Marcum & Son LLC			\$185.00	\$370.00
		Conway Construction Company			\$800.00	\$1,600.00
		JAL CONSTRUCTION, INC.			\$188.00	\$376.00
		JRT Construction LLC			\$500.00	\$1,000.00
		North Santiam Paving Co.			\$2,800.00	\$5,600.00
		Westech Construction Inc			\$1,100.00	\$2,200.00
		Seabee Construction			\$2,009.23	\$4,018.46
		Engineer's Estimate	2	EACH	\$1,300.00	\$2,600.00
Y0440	60902-1000	CURB AND GUTTER, CONCRETE, 12-INCH DEPTH				
		Marcum & Son LLC			\$40.05	\$7,008.75
		Conway Construction Company			\$50.00	\$8,750.00
		JAL CONSTRUCTION, INC.			\$86.00	\$15,050.00
		JRT Construction LLC			\$69.00	\$12,075.00
		North Santiam Paving Co.			\$78.00	\$13,650.00
		Westech Construction Inc			\$65.00	\$11,375.00
		Seabee Construction			\$322.84	\$56,497.00
		Engineer's Estimate	175	LNFT	\$40.00	\$7,000.00
Y0460	60915-1000	WHEELSTOP, CONCRETE				
		Marcum & Son LLC			\$135.00	\$945.00
		Conway Construction Company			\$150.00	\$1,050.00
		JAL CONSTRUCTION, INC.			\$200.00	\$1,400.00
		JRT Construction LLC			\$185.00	\$1,295.00
		North Santiam Paving Co.			\$150.00	\$1,050.00
		Westech Construction Inc			\$200.00	\$1,400.00
		Seabee Construction			\$535.01	\$3,745.07
		Engineer's Estimate	7	EACH	\$350.00	\$2,450.00
Y0480	61501-0100	SIDEWALK, CONCRETE				
		Marcum & Son LLC			\$74.67	\$8,960.40
		Conway Construction Company			\$90.00	\$10,800.00
		JAL CONSTRUCTION, INC.			\$189.00	\$22,680.00
		JRT Construction LLC			\$108.00	\$12,960.00
		North Santiam Paving Co.			\$132.00	\$15,840.00
		Westech Construction Inc			\$100.00	\$12,000.00
		Seabee Construction			\$419.96	\$50,395.20
		Engineer's Estimate	120	SQYD	\$105.00	\$12,600.00

Tabulation of Bids

Report Date: 02/11/20

13 out of 48

Project No: OR FWS BKS 2016(1)

Schedule: Y

Project Name: Baskett Slough Headquarters Access Design

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
Y0500	62201-0250	DUMP TRUCK, 10 CUBIC YARD MINIMUM CAPACITY				
		Marcum & Son LLC			\$100.00	\$500.00
		Conway Construction Company			\$130.00	\$650.00
		JAL CONSTRUCTION, INC.			\$140.00	\$700.00
		JRT Construction LLC			\$110.00	\$550.00
		North Santiam Paving Co.			\$120.00	\$600.00
		Westech Construction Inc			\$130.00	\$650.00
		Seabee Construction			\$175.86	\$879.30
		Engineer's Estimate	5	HOUR	\$130.00	\$650.00
Y0520	62201-0950	WHEEL LOADER, 3 CUBIC YARD MINIMUM RATED CAPACITY				
		Marcum & Son LLC			\$150.00	\$750.00
		Conway Construction Company			\$155.00	\$775.00
		JAL CONSTRUCTION, INC.			\$115.00	\$575.00
		JRT Construction LLC			\$125.00	\$625.00
		North Santiam Paving Co.			\$205.00	\$1,025.00
		Westech Construction Inc			\$170.00	\$850.00
		Seabee Construction			\$193.02	\$965.10
		Engineer's Estimate	5	HOUR	\$140.00	\$700.00
Y0540	62201-2850	MOTOR GRADER, 12 FOOT MINIMUM BLADE				
		Marcum & Son LLC			\$175.00	\$875.00
		Conway Construction Company			\$192.00	\$960.00
		JAL CONSTRUCTION, INC.			\$120.00	\$600.00
		JRT Construction LLC			\$150.00	\$750.00
		North Santiam Paving Co.			\$270.00	\$1,350.00
		Westech Construction Inc			\$160.00	\$800.00
		Seabee Construction			\$246.64	\$1,233.20
		Engineer's Estimate	5	HOUR	\$200.00	\$1,000.00
Y0560	62201-3300	HYDRAULIC EXCAVATOR, 3/4 CUBIC YARD MINIMUM CAPACITY				
		Marcum & Son LLC			\$175.00	\$875.00
		Conway Construction Company			\$161.00	\$805.00
		JAL CONSTRUCTION, INC.			\$195.00	\$975.00
		JRT Construction LLC			\$170.00	\$850.00
		North Santiam Paving Co.			\$270.00	\$1,350.00
		Westech Construction Inc			\$225.00	\$1,125.00
		Seabee Construction			\$187.66	\$938.30
		Engineer's Estimate	5	HOUR	\$160.00	\$800.00

Tabulation of Bids

Report Date: 02/11/20

14 out of 48

Project No: OR FWS BKS 2016(1)

Schedule: Y

Project Name: Baskett Slough Headquarters Access Design

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
Y0580	62301-0000	GENERAL LABOR				
		Marcum & Son LLC			\$85.00	\$850.00
		Conway Construction Company			\$740.00	\$7,400.00
		JAL CONSTRUCTION, INC.			\$65.00	\$650.00
		JRT Construction LLC			\$55.00	\$550.00
		North Santiam Paving Co.			\$72.00	\$720.00
		Westech Construction Inc			\$70.00	\$700.00
		Seabee Construction			\$42.89	\$428.90
		Engineer's Estimate	10	HOURL	\$75.00	\$750.00
Y0600	62405-0300	PLACING CONSERVED TOPSOIL, 4-INCH DEPTH				
		Marcum & Son LLC			\$3.56	\$4,450.00
		Conway Construction Company			\$3.00	\$3,750.00
		JAL CONSTRUCTION, INC.			\$2.00	\$2,500.00
		JRT Construction LLC			\$2.41	\$3,012.50
		North Santiam Paving Co.			\$4.50	\$5,625.00
		Westech Construction Inc			\$7.50	\$9,375.00
		Seabee Construction			\$5.40	\$6,750.00
		Engineer's Estimate	1,250	SQYD	\$1.50	\$1,875.00
Y0620	63301-0000	SIGN SYSTEM				
		Marcum & Son LLC			\$350.00	\$700.00
		Conway Construction Company			\$200.00	\$400.00
		JAL CONSTRUCTION, INC.			\$400.00	\$800.00
		JRT Construction LLC			\$350.00	\$700.00
		North Santiam Paving Co.			\$380.00	\$760.00
		Westech Construction Inc			\$1,300.00	\$2,600.00
		Seabee Construction			\$1,365.82	\$2,731.64
		Engineer's Estimate	2	EACH	\$700.00	\$1,400.00
Y0640	63308-0000	OBJECT MARKER				
		Marcum & Son LLC			\$200.00	\$400.00
		Conway Construction Company			\$210.00	\$420.00
		JAL CONSTRUCTION, INC.			\$180.00	\$360.00
		JRT Construction LLC			\$200.00	\$400.00
		North Santiam Paving Co.			\$205.00	\$410.00
		Westech Construction Inc			\$850.00	\$1,700.00
		Seabee Construction			\$1,365.82	\$2,731.64
		Engineer's Estimate	2	EACH	\$150.00	\$300.00

Tabulation of Bids

Report Date: 02/11/20

15 out of 48

Project No: OR FWS BKS 2016(1)

Schedule: Y

Project Name: Baskett Slough Headquarters Access Design

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
Y0660	63316-1000	REMOVE AND RESET SIGN				
		Marcum & Son LLC			\$250.00	\$250.00
		Conway Construction Company			\$175.00	\$175.00
		JAL CONSTRUCTION, INC.			\$225.00	\$225.00
		JRT Construction LLC			\$305.00	\$305.00
		North Santiam Paving Co.			\$250.00	\$250.00
		Westech Construction Inc			\$1,000.00	\$1,000.00
		Seabee Construction			\$1,365.82	\$1,365.82
		Engineer's Estimate	1	EACH	\$230.00	\$230.00
Y0680	63401-0300	PAVEMENT MARKINGS, TYPE B, SOLID (YELLOW)				
		Marcum & Son LLC			\$1.45	\$326.25
		Conway Construction Company			\$1.00	\$225.00
		JAL CONSTRUCTION, INC.			\$1.15	\$258.75
		JRT Construction LLC			\$0.95	\$213.75
		North Santiam Paving Co.			\$1.50	\$337.50
		Westech Construction Inc			\$1.50	\$337.50
		Seabee Construction			\$1.55	\$348.75
		Engineer's Estimate	225	LNFT	\$0.35	\$78.75
Y0700	63401-0300	PAVEMENT MARKINGS, TYPE B, SOLID (WHITE)				
		Marcum & Son LLC			\$1.25	\$1,062.50
		Conway Construction Company			\$1.00	\$850.00
		JAL CONSTRUCTION, INC.			\$1.15	\$977.50
		JRT Construction LLC			\$0.95	\$807.50
		North Santiam Paving Co.			\$1.25	\$1,062.50
		Westech Construction Inc			\$1.50	\$1,275.00
		Seabee Construction			\$4.55	\$3,867.50
		Engineer's Estimate	850	LNFT	\$0.35	\$297.50
Y0720	63405-0050	PAVEMENT MARKINGS, SYMBOLS (TYPE B)				
		Marcum & Son LLC			\$85.00	\$170.00
		Conway Construction Company			\$260.00	\$520.00
		JAL CONSTRUCTION, INC.			\$303.23	\$606.46
		JRT Construction LLC			\$250.00	\$500.00
		North Santiam Paving Co.			\$90.00	\$180.00
		Westech Construction Inc			\$100.00	\$200.00
		Seabee Construction			\$91.15	\$182.30
		Engineer's Estimate	2	EACH	\$175.00	\$350.00

Tabulation of Bids

Report Date: 02/11/20

16 out of 48

Project No: OR FWS BKS 2016(1)

Schedule: Y

Project Name: Baskett Slough Headquarters Access Design

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
Y0740	63509-1000	TEMPORARY TRAFFIC CONTROL, FLAGGER				
		Marcum & Son LLC			\$59.00	\$2,950.00
		Conway Construction Company			\$59.00	\$2,950.00
		JAL CONSTRUCTION, INC.			\$59.00	\$2,950.00
		JRT Construction LLC			\$59.00	\$2,950.00
		North Santiam Paving Co.			\$59.00	\$2,950.00
		Westech Construction Inc			\$59.00	\$2,950.00
		Seabee Construction			\$59.00	\$2,950.00
		Engineer's Estimate	50	FXHR	\$59.00	\$2,950.00
Total Schedule - All Items						
		Marcum & Son LLC				\$226,861.60
		Conway Construction Company				\$227,301.00
		JAL CONSTRUCTION, INC.				\$228,953.71
		JRT Construction LLC				\$250,955.75
		North Santiam Paving Co.				\$322,750.00
		Westech Construction Inc				\$371,617.50
		Seabee Construction				\$526,429.67
		Engineer's Estimate				\$269,961.25

Tabulation of Bids

Report Date: 02/11/20

18 out of 48

Project No: OR FWS BKS 2016(1)

Schedule: Z

Project Name: Baskett Slough Headquarters Access Design

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
Z0020	15101-0000	MOBILIZATION				
		Conway Construction Company			Lump Sum	\$100,000.00
		Marcum & Son LLC			Lump Sum	\$61,716.00
		JAL CONSTRUCTION, INC.			Lump Sum	\$100,000.00
		JRT Construction LLC			Lump Sum	\$143,900.00
		North Santiam Paving Co.			Lump Sum	\$148,000.00
		Seabee Construction			Lump Sum	\$66,113.59
		Westech Construction Inc			Lump Sum	\$165,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$170,000.00
Z0040	15201-0000	CONSTRUCTION SURVEY AND STAKING				
		Conway Construction Company			Lump Sum	\$7,500.00
		Marcum & Son LLC			Lump Sum	\$28,500.00
		JAL CONSTRUCTION, INC.			Lump Sum	\$45,000.00
		JRT Construction LLC			Lump Sum	\$50,000.00
		North Santiam Paving Co.			Lump Sum	\$33,000.00
		Seabee Construction			Lump Sum	\$31,231.48
		Westech Construction Inc			Lump Sum	\$5,500.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$22,000.00
Z0060	15215-3000	SURVEY AND STAKING, DRAINAGE STRUCTURE				
		Conway Construction Company			\$250.00	\$750.00
		Marcum & Son LLC			\$500.00	\$1,500.00
		JAL CONSTRUCTION, INC.			\$400.00	\$1,200.00
		JRT Construction LLC			\$1,000.00	\$3,000.00
		North Santiam Paving Co.			\$1,000.00	\$3,000.00
		Seabee Construction			\$10,410.48	\$31,231.44
		Westech Construction Inc			\$1,500.00	\$4,500.00
		Engineer's Estimate	3	EACH	\$2,000.00	\$6,000.00
Z0080	15301-0010	CONTRACTOR QUALITY CONTROL AND ASSURANCE				
		Conway Construction Company			Lump Sum	\$10,000.00
		Marcum & Son LLC			Lump Sum	\$18,100.00
		JAL CONSTRUCTION, INC.			Lump Sum	\$70,000.00
		JRT Construction LLC			Lump Sum	\$60,000.00
		North Santiam Paving Co.			Lump Sum	\$62,000.00
		Seabee Construction			Lump Sum	\$19,437.85
		Westech Construction Inc			Lump Sum	\$22,500.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$34,000.00

Tabulation of Bids

Report Date: 02/11/20

19 out of 48

Project No: OR FWS BKS 2016(1)

Schedule: Z

Project Name: Baskett Slough Headquarters Access Design

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
Z0100	15401-0000	CONTRACTOR TESTING				
		Conway Construction Company			Lump Sum	\$10,000.00
		Marcum & Son LLC			Lump Sum	\$14,000.00
		JAL CONSTRUCTION, INC.			Lump Sum	\$21,000.00
		JRT Construction LLC			Lump Sum	\$21,000.00
		North Santiam Paving Co.			Lump Sum	\$35,000.00
		Seabee Construction			Lump Sum	\$14,543.56
		Westech Construction Inc			Lump Sum	\$12,500.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$17,000.00
Z0120	15501-0000	CONSTRUCTION SCHEDULE				
		Conway Construction Company			Lump Sum	\$500.00
		Marcum & Son LLC			Lump Sum	\$3,500.00
		JAL CONSTRUCTION, INC.			Lump Sum	\$1,000.00
		JRT Construction LLC			Lump Sum	\$3,000.00
		North Santiam Paving Co.			Lump Sum	\$4,600.00
		Seabee Construction			Lump Sum	\$2,577.02
		Westech Construction Inc			Lump Sum	\$1,500.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$5,000.00
Z0140	15702-5000	SOIL EROSION CONTROL, TEMPORARY DIVERSION BERM				
		Conway Construction Company			Lump Sum	\$10,000.00
		Marcum & Son LLC			Lump Sum	\$3,276.00
		JAL CONSTRUCTION, INC.			Lump Sum	\$6,000.00
		JRT Construction LLC			Lump Sum	\$5,000.00
		North Santiam Paving Co.			Lump Sum	\$9,000.00
		Seabee Construction			Lump Sum	\$27,395.66
		Westech Construction Inc			Lump Sum	\$65,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$2,000.00
Z0160	15705-1400	SOIL EROSION CONTROL, FIBER ROLL				
		Conway Construction Company			\$4.50	\$15,075.00
		Marcum & Son LLC			\$5.00	\$16,750.00
		JAL CONSTRUCTION, INC.			\$4.75	\$15,912.50
		JRT Construction LLC			\$3.25	\$10,887.50
		North Santiam Paving Co.			\$6.50	\$21,775.00
		Seabee Construction			\$9.39	\$31,456.50
		Westech Construction Inc			\$5.00	\$16,750.00
		Engineer's Estimate	3,350	LNFT	\$7.50	\$25,125.00

Tabulation of Bids

Report Date: 02/11/20

20 out of 48

Project No: OR FWS BKS 2016(1)

Schedule: Z

Project Name: Baskett Slough Headquarters Access Design

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
Z0180	15802-0000	WATERING FOR DUST CONTROL				
		Conway Construction Company			Lump Sum	\$9,000.00
		Marcum & Son LLC			Lump Sum	\$3,360.00
		JAL CONSTRUCTION, INC.			Lump Sum	\$2,200.00
		JRT Construction LLC			Lump Sum	\$7,000.00
		North Santiam Paving Co.			Lump Sum	\$1,000.00
		Seabee Construction			Lump Sum	\$30,612.71
		Westech Construction Inc			Lump Sum	\$1,500.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$5,000.00
Z0200	20103-0000	CLEARING AND GRUBBING				
		Conway Construction Company			\$0.40	\$9,200.00
		Marcum & Son LLC			\$3.71	\$85,330.00
		JAL CONSTRUCTION, INC.			\$1.15	\$26,450.00
		JRT Construction LLC			\$3.50	\$80,500.00
		North Santiam Paving Co.			\$4.80	\$110,400.00
		Seabee Construction			\$0.34	\$7,820.00
		Westech Construction Inc			\$5.25	\$120,750.00
		Engineer's Estimate	23,000	SQYD	\$2.50	\$57,500.00
Z0220	20301-1100	REMOVAL OF GATE				
		Conway Construction Company			\$400.00	\$400.00
		Marcum & Son LLC			\$192.00	\$192.00
		JAL CONSTRUCTION, INC.			\$500.00	\$500.00
		JRT Construction LLC			\$450.00	\$450.00
		North Santiam Paving Co.			\$500.00	\$500.00
		Seabee Construction			\$2,731.64	\$2,731.64
		Westech Construction Inc			\$2,200.00	\$2,200.00
		Engineer's Estimate	1	EACH	\$1,000.00	\$1,000.00
Z0240	20301-2400	REMOVAL OF SIGN				
		Conway Construction Company			\$60.00	\$300.00
		Marcum & Son LLC			\$150.00	\$750.00
		JAL CONSTRUCTION, INC.			\$240.00	\$1,200.00
		JRT Construction LLC			\$175.00	\$875.00
		North Santiam Paving Co.			\$300.00	\$1,500.00
		Seabee Construction			\$546.33	\$2,731.65
		Westech Construction Inc			\$300.00	\$1,500.00
		Engineer's Estimate	5	EACH	\$130.00	\$650.00

Tabulation of Bids

Report Date: 02/11/20

21 out of 48

Project No: OR FWS BKS 2016(1)

Schedule: Z

Project Name: Baskett Slough Headquarters Access Design

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
Z0260	20302-0700	REMOVAL OF FENCE				
		Conway Construction Company			\$4.00	\$640.00
		Marcum & Son LLC			\$5.87	\$939.20
		JAL CONSTRUCTION, INC.			\$6.00	\$960.00
		JRT Construction LLC			\$0.50	\$80.00
		North Santiam Paving Co.			\$2.00	\$320.00
		Seabee Construction			\$17.07	\$2,731.20
		Westech Construction Inc			\$35.00	\$5,600.00
		Engineer's Estimate	160	LNFT	\$4.00	\$640.00
Z0280	20304-5000	REMOVAL OF BUILDING (RESTROOM AND DECOMMISSION VAULT TOILET)				
		Conway Construction Company			Lump Sum	\$3,500.00
		Marcum & Son LLC			Lump Sum	\$8,636.00
		JAL CONSTRUCTION, INC.			Lump Sum	\$5,900.00
		JRT Construction LLC			Lump Sum	\$15,000.00
		North Santiam Paving Co.			Lump Sum	\$5,200.00
		Seabee Construction			Lump Sum	\$22,033.92
		Westech Construction Inc			Lump Sum	\$13,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$10,000.00
Z0300	20401-0000	ROADWAY EXCAVATION				
		Conway Construction Company			\$21.00	\$90,300.00
		Marcum & Son LLC			\$24.45	\$105,135.00
		JAL CONSTRUCTION, INC.			\$19.50	\$83,850.00
		JRT Construction LLC			\$42.00	\$180,600.00
		North Santiam Paving Co.			\$24.50	\$105,350.00
		Seabee Construction			\$10.29	\$44,247.00
		Westech Construction Inc			\$35.00	\$150,500.00
		Engineer's Estimate	4,300	CUYD	\$30.00	\$129,000.00
Z0320	20411-0000	SELECT BORROW				
		Conway Construction Company			\$26.00	\$71,500.00
		Marcum & Son LLC			\$21.71	\$59,702.50
		JAL CONSTRUCTION, INC.			\$24.00	\$66,000.00
		JRT Construction LLC			\$20.00	\$55,000.00
		North Santiam Paving Co.			\$27.00	\$74,250.00
		Seabee Construction			\$27.80	\$76,450.00
		Westech Construction Inc			\$30.00	\$82,500.00
		Engineer's Estimate	2,750	TON	\$35.00	\$96,250.00

Tabulation of Bids

Report Date: 02/11/20

22 out of 48

Project No: OR FWS BKS 2016(1)

Schedule: Z

Project Name: Baskett Slough Headquarters Access Design

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
Z0340	20701-0900	SEPARATION-STABILIZATION GEOTEXTILE, CLASS 2, TYPE D				
		Conway Construction Company			\$1.00	\$5,300.00
		Marcum & Son LLC			\$1.00	\$5,300.00
		JAL CONSTRUCTION, INC.			\$1.00	\$5,300.00
		JRT Construction LLC			\$1.50	\$7,950.00
		North Santiam Paving Co.			\$1.00	\$5,300.00
		Seabee Construction			\$2.66	\$14,098.00
		Westech Construction Inc			\$1.50	\$7,950.00
		Engineer's Estimate	5,300	SQYD	\$2.00	\$10,600.00
Z0360	21101-1000	ROADWAY OBLITERATION, METHOD 1				
		Conway Construction Company			\$2.00	\$540.00
		Marcum & Son LLC			\$10.00	\$2,700.00
		JAL CONSTRUCTION, INC.			\$2.50	\$675.00
		JRT Construction LLC			\$5.00	\$1,350.00
		North Santiam Paving Co.			\$4.00	\$1,080.00
		Seabee Construction			\$28.34	\$7,651.80
		Westech Construction Inc			\$17.00	\$4,590.00
		Engineer's Estimate	270	SQYD	\$25.00	\$6,750.00
Z0380	25101-0200	PLACED RIPRAP, METHOD A, CLASS 2				
		Conway Construction Company			\$160.00	\$1,600.00
		Marcum & Son LLC			\$125.00	\$1,250.00
		JAL CONSTRUCTION, INC.			\$200.00	\$2,000.00
		JRT Construction LLC			\$157.00	\$1,570.00
		North Santiam Paving Co.			\$170.00	\$1,700.00
		Seabee Construction			\$396.48	\$3,964.80
		Westech Construction Inc			\$325.00	\$3,250.00
		Engineer's Estimate	10	CUYD	\$250.00	\$2,500.00
Z0400	30202-2000	ROADWAY AGGREGATE, METHOD 2				
		Conway Construction Company			\$23.00	\$51,750.00
		Marcum & Son LLC			\$26.09	\$58,702.50
		JAL CONSTRUCTION, INC.			\$24.00	\$54,000.00
		JRT Construction LLC			\$20.00	\$45,000.00
		North Santiam Paving Co.			\$31.00	\$69,750.00
		Seabee Construction			\$35.53	\$79,942.50
		Westech Construction Inc			\$40.00	\$90,000.00
		Engineer's Estimate	2,250	TON	\$40.00	\$90,000.00

Tabulation of Bids

Report Date: 02/11/20

23 out of 48

Project No: OR FWS BKS 2016(1)

Schedule: Z

Project Name: Baskett Slough Headquarters Access Design

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
Z0420	30202-2100	ROADWAY AGGREGATE, METHOD 2, SURFACE COURSE				
		Conway Construction Company			\$32.00	\$52,800.00
		Marcum & Son LLC			\$46.31	\$76,411.50
		JAL CONSTRUCTION, INC.			\$41.30	\$68,145.00
		JRT Construction LLC			\$47.00	\$77,550.00
		North Santiam Paving Co.			\$50.00	\$82,500.00
		Seabee Construction			\$47.76	\$78,804.00
		Westech Construction Inc			\$40.00	\$66,000.00
		Engineer's Estimate	1,650	TON	\$40.00	\$66,000.00
Z0440	40301-0100	ASPHALT CONCRETE PAVEMENT, TYPE 1				
		Conway Construction Company			\$83.00	\$63,080.00
		Marcum & Son LLC			\$81.00	\$61,560.00
		JAL CONSTRUCTION, INC.			\$86.00	\$65,360.00
		JRT Construction LLC			\$82.00	\$62,320.00
		North Santiam Paving Co.			\$87.00	\$66,120.00
		Seabee Construction			\$132.27	\$100,525.20
		Westech Construction Inc			\$85.00	\$64,600.00
		Engineer's Estimate	760	TON	\$115.00	\$87,400.00
Z0460	41101-1000	PRIME COAT, METHOD 1				
		Conway Construction Company			\$10,050.00	\$20,100.00
		Marcum & Son LLC			\$1,000.00	\$2,000.00
		JAL CONSTRUCTION, INC.			\$2,600.00	\$5,200.00
		JRT Construction LLC			\$2,500.00	\$5,000.00
		North Santiam Paving Co.			\$600.00	\$1,200.00
		Seabee Construction			\$1,743.44	\$3,486.88
		Westech Construction Inc			\$1,100.00	\$2,200.00
		Engineer's Estimate	2.0	TON	\$850.00	\$1,700.00
Z0480	41105-0000	BLOTTER				
		Conway Construction Company			\$525.00	\$2,625.00
		Marcum & Son LLC			\$500.00	\$2,500.00
		JAL CONSTRUCTION, INC.			\$1.00	\$5.00
		JRT Construction LLC			\$500.00	\$2,500.00
		North Santiam Paving Co.			\$600.00	\$3,000.00
		Seabee Construction			\$1,103.95	\$5,519.75
		Westech Construction Inc			\$550.00	\$2,750.00
		Engineer's Estimate	5	TON	\$80.00	\$400.00

Tabulation of Bids

Report Date: 02/11/20

24 out of 48

Project No: OR FWS BKS 2016(1)

Schedule: Z

Project Name: Baskett Slough Headquarters Access Design

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
Z0500	41201-0000	TACK COAT				
		Conway Construction Company			\$1,050.00	\$2,100.00
		Marcum & Son LLC			\$1,000.00	\$2,000.00
		JAL CONSTRUCTION, INC.			\$650.00	\$1,300.00
		JRT Construction LLC			\$600.00	\$1,200.00
		North Santiam Paving Co.			\$600.00	\$1,200.00
		Seabee Construction			\$1,923.44	\$3,846.88
		Westech Construction Inc			\$1,100.00	\$2,200.00
		Engineer's Estimate	2.0	TON	\$850.00	\$1,700.00
Z0520	50101-0800	MINOR CONCRETE PAVEMENT, REINFORCED, 8-INCH DEPTH				
		Conway Construction Company			\$118.00	\$51,920.00
		Marcum & Son LLC			\$107.10	\$47,124.00
		JAL CONSTRUCTION, INC.			\$160.00	\$70,400.00
		JRT Construction LLC			\$177.00	\$77,880.00
		North Santiam Paving Co.			\$195.00	\$85,800.00
		Seabee Construction			\$312.20	\$137,368.00
		Westech Construction Inc			\$190.00	\$83,600.00
		Engineer's Estimate	440	SQYD	\$150.00	\$66,000.00
Z0540	60103-0000	CONCRETE, HEADWALL (AND WINGWALLS)				
		Conway Construction Company			\$9,000.00	\$18,000.00
		Marcum & Son LLC			\$6,000.00	\$12,000.00
		JAL CONSTRUCTION, INC.			\$26,000.00	\$52,000.00
		JRT Construction LLC			\$16,000.00	\$32,000.00
		North Santiam Paving Co.			\$3,800.00	\$7,600.00
		Seabee Construction			\$18,523.40	\$37,046.80
		Westech Construction Inc			\$4,000.00	\$8,000.00
		Engineer's Estimate	2	EACH	\$20,000.00	\$40,000.00
Z0560	60201-0400	12-INCH PIPE CULVERT (PVC)				
		Conway Construction Company			\$70.00	\$2,100.00
		Marcum & Son LLC			\$91.83	\$2,754.90
		JAL CONSTRUCTION, INC.			\$65.00	\$1,950.00
		JRT Construction LLC			\$70.00	\$2,100.00
		North Santiam Paving Co.			\$115.00	\$3,450.00
		Seabee Construction			\$233.68	\$7,010.40
		Westech Construction Inc			\$250.00	\$7,500.00
		Engineer's Estimate	30	LNFT	\$35.00	\$1,050.00

Tabulation of Bids

Report Date: 02/11/20

25 out of 48

Project No: OR FWS BKS 2016(1)

Schedule: Z

Project Name: Baskett Slough Headquarters Access Design

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
Z0580	60201-0600	18-INCH PIPE CULVERT				
		Conway Construction Company			\$120.00	\$6,000.00
		Marcum & Son LLC			\$97.12	\$4,856.00
		JAL CONSTRUCTION, INC.			\$65.00	\$3,250.00
		JRT Construction LLC			\$95.00	\$4,750.00
		North Santiam Paving Co.			\$120.00	\$6,000.00
		Seabee Construction			\$205.83	\$10,291.50
		Westech Construction Inc			\$200.00	\$10,000.00
		Engineer's Estimate	50	LNFT	\$160.00	\$8,000.00
Z0600	60210-0600	END SECTION FOR 18-INCH PIPE CULVERT				
		Conway Construction Company			\$800.00	\$800.00
		Marcum & Son LLC			\$386.00	\$386.00
		JAL CONSTRUCTION, INC.			\$188.00	\$188.00
		JRT Construction LLC			\$455.00	\$455.00
		North Santiam Paving Co.			\$2,800.00	\$2,800.00
		Seabee Construction			\$1,179.58	\$1,179.58
		Westech Construction Inc			\$1,000.00	\$1,000.00
		Engineer's Estimate	1	EACH	\$1,300.00	\$1,300.00
Z0620	60212-0600	ELBOW, 18-INCH				
		Conway Construction Company			\$800.00	\$800.00
		Marcum & Son LLC			\$296.00	\$296.00
		JAL CONSTRUCTION, INC.			\$250.00	\$250.00
		JRT Construction LLC			\$500.00	\$500.00
		North Santiam Paving Co.			\$600.00	\$600.00
		Seabee Construction			\$1,608.52	\$1,608.52
		Westech Construction Inc			\$1,000.00	\$1,000.00
		Engineer's Estimate	1	EACH	\$450.00	\$450.00
Z0640	60220-3000	10 FEET SPAN, 5 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT				
		Conway Construction Company			\$3,500.00	\$133,000.00
		Marcum & Son LLC			\$4,141.64	\$157,382.32
		JAL CONSTRUCTION, INC.			\$2,600.00	\$98,800.00
		JRT Construction LLC			\$2,847.00	\$108,186.00
		North Santiam Paving Co.			\$2,750.00	\$104,500.00
		Seabee Construction			\$3,003.68	\$114,139.84
		Westech Construction Inc			\$6,400.00	\$243,200.00
		Engineer's Estimate	38	LNFT	\$2,280.00	\$86,640.00

Tabulation of Bids

Report Date: 02/11/20

26 out of 48

Project No: OR FWS BKS 2016(1)

Schedule: Z

Project Name: Baskett Slough Headquarters Access Design

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
Z0660	60403-1900	INLET, FLH TYPE 6B				
		Conway Construction Company			\$2,000.00	\$2,000.00
		Marcum & Son LLC			\$1,000.00	\$1,000.00
		JAL CONSTRUCTION, INC.			\$3,500.00	\$3,500.00
		JRT Construction LLC			\$2,000.00	\$2,000.00
		North Santiam Paving Co.			\$3,000.00	\$3,000.00
		Seabee Construction			\$5,412.51	\$5,412.51
		Westech Construction Inc			\$3,750.00	\$3,750.00
		Engineer's Estimate	1	EACH	\$3,500.00	\$3,500.00
Z0680	60501-0000	STANDARD UNDERDRAIN SYSTEM (BIOSWALE)				
		Conway Construction Company			\$75.00	\$11,250.00
		Marcum & Son LLC			\$71.00	\$10,650.00
		JAL CONSTRUCTION, INC.			\$50.00	\$7,500.00
		JRT Construction LLC			\$67.00	\$10,050.00
		North Santiam Paving Co.			\$180.00	\$27,000.00
		Seabee Construction			\$244.47	\$36,670.50
		Westech Construction Inc			\$210.00	\$31,500.00
		Engineer's Estimate	150	LNFT	\$75.00	\$11,250.00
Z0700	60902-1000	CURB AND GUTTER, CONCRETE, 12-INCH DEPTH				
		Conway Construction Company			\$40.00	\$14,000.00
		Marcum & Son LLC			\$39.66	\$13,881.00
		JAL CONSTRUCTION, INC.			\$81.00	\$28,350.00
		JRT Construction LLC			\$71.00	\$24,850.00
		North Santiam Paving Co.			\$82.00	\$28,700.00
		Seabee Construction			\$288.43	\$100,950.50
		Westech Construction Inc			\$65.00	\$22,750.00
		Engineer's Estimate	350	LNFT	\$40.00	\$14,000.00
Z0720	60915-1000	WHEELSTOP, CONCRETE				
		Conway Construction Company			\$160.00	\$4,000.00
		Marcum & Son LLC			\$135.00	\$3,375.00
		JAL CONSTRUCTION, INC.			\$200.00	\$5,000.00
		JRT Construction LLC			\$159.00	\$3,975.00
		North Santiam Paving Co.			\$150.00	\$3,750.00
		Seabee Construction			\$254.03	\$6,350.75
		Westech Construction Inc			\$185.00	\$4,625.00
		Engineer's Estimate	25	EACH	\$350.00	\$8,750.00

Tabulation of Bids

Report Date: 02/11/20

27 out of 48

Project No: OR FWS BKS 2016(1)

Schedule: Z

Project Name: Baskett Slough Headquarters Access Design

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
Z0740	61501-0100	SIDEWALK, CONCRETE				
		Conway Construction Company			\$90.00	\$36,000.00
		Marcum & Son LLC			\$83.53	\$33,412.00
		JAL CONSTRUCTION, INC.			\$188.00	\$75,200.00
		JRT Construction LLC			\$106.00	\$42,400.00
		North Santiam Paving Co.			\$132.00	\$52,800.00
		Seabee Construction			\$314.06	\$125,624.00
		Westech Construction Inc			\$100.00	\$40,000.00
		Engineer's Estimate	400	SQYD	\$105.00	\$42,000.00
Z0760	61902-0000	GATE (AUTOMATED)				
		Conway Construction Company			\$62,000.00	\$62,000.00
		Marcum & Son LLC			\$60,000.00	\$60,000.00
		JAL CONSTRUCTION, INC.			\$65,000.00	\$65,000.00
		JRT Construction LLC			\$95,000.00	\$95,000.00
		North Santiam Paving Co.			\$98,800.00	\$98,800.00
		Seabee Construction			\$76,723.72	\$76,723.72
		Westech Construction Inc			\$80,000.00	\$80,000.00
		Engineer's Estimate	1	EACH	\$50,000.00	\$50,000.00
Z0780	62201-0250	DUMP TRUCK, 10 CUBIC YARD MINIMUM CAPACITY				
		Conway Construction Company			\$130.00	\$1,300.00
		Marcum & Son LLC			\$100.00	\$1,000.00
		JAL CONSTRUCTION, INC.			\$140.00	\$1,400.00
		JRT Construction LLC			\$115.00	\$1,150.00
		North Santiam Paving Co.			\$120.00	\$1,200.00
		Seabee Construction			\$175.86	\$1,758.60
		Westech Construction Inc			\$128.00	\$1,280.00
		Engineer's Estimate	10	HOUR	\$130.00	\$1,300.00
Z0800	62201-0950	WHEEL LOADER, 3 CUBIC YARD MINIMUM RATED CAPACITY				
		Conway Construction Company			\$155.00	\$1,550.00
		Marcum & Son LLC			\$150.00	\$1,500.00
		JAL CONSTRUCTION, INC.			\$115.00	\$1,150.00
		JRT Construction LLC			\$125.00	\$1,250.00
		North Santiam Paving Co.			\$205.00	\$2,050.00
		Seabee Construction			\$193.02	\$1,930.20
		Westech Construction Inc			\$170.00	\$1,700.00
		Engineer's Estimate	10	HOUR	\$160.00	\$1,600.00

Tabulation of Bids

Report Date: 02/11/20

28 out of 48

Project No: OR FWS BKS 2016(1)

Schedule: Z

Project Name: Baskett Slough Headquarters Access Design

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
Z0820	62201-2850	MOTOR GRADER, 12 FOOT MINIMUM BLADE				
		Conway Construction Company			\$192.00	\$1,920.00
		Marcum & Son LLC			\$175.00	\$1,750.00
		JAL CONSTRUCTION, INC.			\$120.00	\$1,200.00
		JRT Construction LLC			\$150.00	\$1,500.00
		North Santiam Paving Co.			\$270.00	\$2,700.00
		Seabee Construction			\$246.64	\$2,466.40
		Westech Construction Inc			\$160.00	\$1,600.00
		Engineer's Estimate	10	HOUR	\$200.00	\$2,000.00
Z0840	62201-3300	HYDRAULIC EXCAVATOR, 3/4 CUBIC YARD MINIMUM CAPACITY				
		Conway Construction Company			\$161.00	\$1,610.00
		Marcum & Son LLC			\$175.00	\$1,750.00
		JAL CONSTRUCTION, INC.			\$195.00	\$1,950.00
		JRT Construction LLC			\$165.00	\$1,650.00
		North Santiam Paving Co.			\$270.00	\$2,700.00
		Seabee Construction			\$187.66	\$1,876.60
		Westech Construction Inc			\$225.00	\$2,250.00
		Engineer's Estimate	10	HOUR	\$160.00	\$1,600.00
Z0860	62301-0000	GENERAL LABOR				
		Conway Construction Company			\$73.00	\$1,460.00
		Marcum & Son LLC			\$85.00	\$1,700.00
		JAL CONSTRUCTION, INC.			\$65.00	\$1,300.00
		JRT Construction LLC			\$55.00	\$1,100.00
		North Santiam Paving Co.			\$72.00	\$1,440.00
		Seabee Construction			\$42.89	\$857.80
		Westech Construction Inc			\$70.00	\$1,400.00
		Engineer's Estimate	20	HOUR	\$75.00	\$1,500.00
Z0880	62405-0300	PLACING CONSERVED TOPSOIL, 4-INCH DEPTH				
		Conway Construction Company			\$1.58	\$14,852.00
		Marcum & Son LLC			\$2.12	\$19,928.00
		JAL CONSTRUCTION, INC.			\$3.50	\$32,900.00
		JRT Construction LLC			\$2.72	\$25,568.00
		North Santiam Paving Co.			\$3.00	\$28,200.00
		Seabee Construction			\$2.00	\$18,800.00
		Westech Construction Inc			\$3.50	\$32,900.00
		Engineer's Estimate	9,400	SQYD	\$1.50	\$14,100.00

Tabulation of Bids

Report Date: 02/11/20

29 out of 48

Project No: OR FWS BKS 2016(1)

Schedule: Z

Project Name: Baskett Slough Headquarters Access Design

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
Z0900	62632-0000	PLANTINGS				
		Conway Construction Company			Lump Sum	\$13,000.00
		Marcum & Son LLC			Lump Sum	\$15,835.00
		JAL CONSTRUCTION, INC.			Lump Sum	\$19,000.00
		JRT Construction LLC			Lump Sum	\$17,500.00
		North Santiam Paving Co.			Lump Sum	\$16,000.00
		Seabee Construction			Lump Sum	\$15,599.82
		Westech Construction Inc			Lump Sum	\$19,225.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$22,500.00
Z0920	63301-0000	SIGN SYSTEM				
		Conway Construction Company			\$160.00	\$480.00
		Marcum & Son LLC			\$350.00	\$1,050.00
		JAL CONSTRUCTION, INC.			\$380.00	\$1,140.00
		JRT Construction LLC			\$350.00	\$1,050.00
		North Santiam Paving Co.			\$400.00	\$1,200.00
		Seabee Construction			\$1,804.17	\$5,412.51
		Westech Construction Inc			\$1,250.00	\$3,750.00
		Engineer's Estimate	3	EACH	\$700.00	\$2,100.00
Z0940	63308-0000	OBJECT MARKER				
		Conway Construction Company			\$211.00	\$1,266.00
		Marcum & Son LLC			\$200.00	\$1,200.00
		JAL CONSTRUCTION, INC.			\$180.00	\$1,080.00
		JRT Construction LLC			\$200.00	\$1,200.00
		North Santiam Paving Co.			\$220.00	\$1,320.00
		Seabee Construction			\$902.08	\$5,412.48
		Westech Construction Inc			\$900.00	\$5,400.00
		Engineer's Estimate	6	EACH	\$150.00	\$900.00
Z0960	63401-0300	PAVEMENT MARKINGS, TYPE B, SOLID (YELLOW)				
		Conway Construction Company			\$1.00	\$110.00
		Marcum & Son LLC			\$1.45	\$159.50
		JAL CONSTRUCTION, INC.			\$1.15	\$126.50
		JRT Construction LLC			\$0.95	\$104.50
		North Santiam Paving Co.			\$1.50	\$165.00
		Seabee Construction			\$26.39	\$2,902.90
		Westech Construction Inc			\$1.50	\$165.00
		Engineer's Estimate	110	LNFT	\$0.35	\$38.50

Tabulation of Bids

Report Date: 02/11/20

30 out of 48

Project No: OR FWS BKS 2016(1)

Schedule: Z

Project Name: Baskett Slough Headquarters Access Design

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
Z0980	63401-0300	PAVEMENT MARKINGS, TYPE B, SOLID (WHITE)				
		Conway Construction Company			\$1.00	\$3,000.00
		Marcum & Son LLC			\$1.25	\$3,750.00
		JAL CONSTRUCTION, INC.			\$1.15	\$3,450.00
		JRT Construction LLC			\$0.95	\$2,850.00
		North Santiam Paving Co.			\$1.25	\$3,750.00
		Seabee Construction			\$2.25	\$6,750.00
		Westech Construction Inc			\$1.50	\$4,500.00
		Engineer's Estimate	3,000	LNFT	\$0.35	\$1,050.00
Z1000	63405-0050	PAVEMENT MARKINGS, SYMBOLS (TYPE B)				
		Conway Construction Company			\$250.00	\$2,750.00
		Marcum & Son LLC			\$85.00	\$935.00
		JAL CONSTRUCTION, INC.			\$300.00	\$3,300.00
		JRT Construction LLC			\$250.00	\$2,750.00
		North Santiam Paving Co.			\$90.00	\$990.00
		Seabee Construction			\$339.48	\$3,734.28
		Westech Construction Inc			\$100.00	\$1,100.00
		Engineer's Estimate	11	EACH	\$175.00	\$1,925.00
Z1020	63502-0700	TEMPORARY TRAFFIC CONTROL, CONE				
		Conway Construction Company			\$15.00	\$300.00
		Marcum & Son LLC			\$15.00	\$300.00
		JAL CONSTRUCTION, INC.			\$25.00	\$500.00
		JRT Construction LLC			\$20.00	\$400.00
		North Santiam Paving Co.			\$26.00	\$520.00
		Seabee Construction			\$163.39	\$3,267.80
		Westech Construction Inc			\$55.00	\$1,100.00
		Engineer's Estimate	20	EACH	\$30.00	\$600.00
Z1040	63504-1000	TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN				
		Conway Construction Company			\$23.00	\$5,750.00
		Marcum & Son LLC			\$22.00	\$5,500.00
		JAL CONSTRUCTION, INC.			\$22.00	\$5,500.00
		JRT Construction LLC			\$22.00	\$5,500.00
		North Santiam Paving Co.			\$24.00	\$6,000.00
		Seabee Construction			\$11.96	\$2,990.00
		Westech Construction Inc			\$28.00	\$7,000.00
		Engineer's Estimate	250	SQFT	\$25.00	\$6,250.00

Tabulation of Bids

Report Date: 02/11/20

31 out of 48

Project No: OR FWS BKS 2016(1)

Schedule: Z

Project Name: Baskett Slough Headquarters Access Design

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
Z1060	63509-1000	TEMPORARY TRAFFIC CONTROL, FLAGGER				
		Conway Construction Company			\$59.00	\$2,950.00
		Marcum & Son LLC			\$59.00	\$2,950.00
		JAL CONSTRUCTION, INC.			\$59.00	\$2,950.00
		JRT Construction LLC			\$59.00	\$2,950.00
		North Santiam Paving Co.			\$59.00	\$2,950.00
		Seabee Construction			\$59.00	\$2,950.00
		Westech Construction Inc			\$59.00	\$2,950.00
		Engineer's Estimate	50	FXHR	\$59.00	\$2,950.00
Z1080	63601-2000	SYSTEM INSTALLATION, LIGHTING				
		Conway Construction Company			Lump Sum	\$40,000.00
		Marcum & Son LLC			Lump Sum	\$33,745.00
		JAL CONSTRUCTION, INC.			Lump Sum	\$32,000.00
		JRT Construction LLC			Lump Sum	\$35,000.00
		North Santiam Paving Co.			Lump Sum	\$53,000.00
		Seabee Construction			Lump Sum	\$28,468.01
		Westech Construction Inc			Lump Sum	\$55,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$35,000.00
Z1100	63640-0600	RELOCATE COMMUNICATION LINE				
		Conway Construction Company			Lump Sum	\$2,500.00
		Marcum & Son LLC			Lump Sum	\$6,144.00
		JAL CONSTRUCTION, INC.			Lump Sum	\$7,000.00
		JRT Construction LLC			Lump Sum	\$4,000.00
		North Santiam Paving Co.			Lump Sum	\$8,600.00
		Seabee Construction			Lump Sum	\$24,178.63
		Westech Construction Inc			Lump Sum	\$3,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$2,500.00
Z1120	63640-0700	RELOCATE ELECTRICAL LINE (AND UTILITY BOX)				
		Conway Construction Company			Lump Sum	\$2,500.00
		Marcum & Son LLC			Lump Sum	\$31,144.00
		JAL CONSTRUCTION, INC.			Lump Sum	\$5,000.00
		JRT Construction LLC			Lump Sum	\$2,400.00
		North Santiam Paving Co.			Lump Sum	\$2,800.00
		Seabee Construction			Lump Sum	\$24,178.62
		Westech Construction Inc			Lump Sum	\$8,500.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$20,000.00

Tabulation of Bids

Report Date: 02/11/20

32 out of 48

Project No: OR FWS BKS 2016(1)

Schedule: Z

Project Name: Baskett Slough Headquarters Access Design

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount	
Z1140	64602-2000	BUILDING, SUPPORT BUILDING (VISITOR CONTACT STATION BUILDING)					
		Conway Construction Company			Lump Sum	\$50,000.00	
		Marcum & Son LLC			Lump Sum	\$115,000.00	
		JAL CONSTRUCTION, INC.			Lump Sum	\$150,000.00	
		JRT Construction LLC			Lump Sum	\$135,000.00	
		North Santiam Paving Co.			Lump Sum	\$163,000.00	
		Seabee Construction			Lump Sum	\$170,690.03	
		Westech Construction Inc			Lump Sum	\$150,000.00	
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$30,000.00	
Z1160	64620-0300	REMOVE AND RESET BENCH					
		Conway Construction Company			\$400.00	\$400.00	
		Marcum & Son LLC			\$500.00	\$500.00	
		JAL CONSTRUCTION, INC.			\$500.00	\$500.00	
		JRT Construction LLC			\$400.00	\$400.00	
		North Santiam Paving Co.			\$1,200.00	\$1,200.00	
		Seabee Construction			\$1,072.35	\$1,072.35	
		Westech Construction Inc			\$2,000.00	\$2,000.00	
		Engineer's Estimate	1	EACH	\$500.00	\$500.00	
		Total Schedule - All Items					
		Conway Construction Company				\$1,028,128.00	
		Marcum & Son LLC				\$1,216,768.42	
		JAL CONSTRUCTION, INC.				\$1,331,992.00	
		JRT Construction LLC				\$1,488,201.00	
		North Santiam Paving Co.				\$1,571,330.00	
		Seabee Construction				\$1,696,858.68	
		Westech Construction Inc				\$1,756,085.00	
		Engineer's Estimate				\$1,329,568.50	

Tabulation of Bids

Report Date: 02/11/20
33 out of 48

Project No: OR FWS BKS 2016(1)
 Project Name: Baskett Slough Headquarters Access Design
 Solicitation No: 69056719B000016
 Division: Western Federal Lands
 State: OR County: Marion, Polk
 Federal Land:

Schedule: A
 Schedule Type: Base

 Opened at: WFLHD
 Opened by: Dean Umatham
 Date: 02/10/20

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: _____
 Title: _____
 Date: _____

Contract Awarded to: Conway Construction Award Date: 02/19/20

Contractor	Comment	Bid Amount	Responsive
JRT Construction LLC 225 Driver Valley Road Oakland, OR 97462		\$1,452,187.96	
Conway Construction Company 6620 NW Whitney Road Vancouver, WA 98665		\$1,572,269.90	
JAL CONSTRUCTION, INC. PO Box 6269 Bend, OR 97708		\$1,576,523.73	
Marcum & Son LLC 5591 NW Zamia Ave Redmond, OR 97756		\$1,590,739.53	
North Santiam Paving Co. PO BOX 516 Stayton, OR 97383		\$1,794,579.00	
Seabee Construction 2213 SE Cochran Dr. Gresham, OR 97080		\$2,290,294.17	
Westech Construction Inc 2204 NE 194th AVE Portland, OR 97230		\$4,761,258.30	
Engineer's Estimate		\$1,794,693.00	

Tabulation of Bids

Report Date: 02/11/20

34 out of 48

Project No: OR FWS BKS 2016(1)

Schedule: A

Project Name: Baskett Slough Headquarters Access Design

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0020	15101-0000	MOBILIZATION				
		JRT Construction LLC			Lump Sum	\$140,000.00
		Conway Construction Company			Lump Sum	\$150,000.00
		JAL CONSTRUCTION, INC.			Lump Sum	\$150,000.00
		Marcum & Son LLC			Lump Sum	\$139,750.95
		North Santiam Paving Co.			Lump Sum	\$208,000.70
		Seabee Construction			Lump Sum	\$71,654.68
		Westech Construction Inc			Lump Sum	\$180,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$143,000.00
A0040	15201-0000	CONSTRUCTION SURVEY AND STAKING				
		JRT Construction LLC			Lump Sum	\$39,000.00
		Conway Construction Company			Lump Sum	\$70,000.00
		JAL CONSTRUCTION, INC.			Lump Sum	\$35,000.00
		Marcum & Son LLC			Lump Sum	\$18,500.00
		North Santiam Paving Co.			Lump Sum	\$57,000.00
		Seabee Construction			Lump Sum	\$59,731.28
		Westech Construction Inc			Lump Sum	\$20,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$6,000.00
A0060	15301-0000	CONTRACTOR QUALITY CONTROL				
		JRT Construction LLC			Lump Sum	\$37,000.00
		Conway Construction Company			Lump Sum	\$68,000.00
		JAL CONSTRUCTION, INC.			Lump Sum	\$70,000.00
		Marcum & Son LLC			Lump Sum	\$40,000.00
		North Santiam Paving Co.			Lump Sum	\$41,000.00
		Seabee Construction			Lump Sum	\$19,437.85
		Westech Construction Inc			Lump Sum	\$22,500.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$45,000.00
A0080	15401-0000	CONTRACTOR TESTING				
		JRT Construction LLC			Lump Sum	\$15,000.00
		Conway Construction Company			Lump Sum	\$60,000.00
		JAL CONSTRUCTION, INC.			Lump Sum	\$30,000.00
		Marcum & Son LLC			Lump Sum	\$42,230.00
		North Santiam Paving Co.			Lump Sum	\$44,000.00
		Seabee Construction			Lump Sum	\$14,430.96
		Westech Construction Inc			Lump Sum	\$18,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$22,500.00

Tabulation of Bids

Report Date: 02/11/20

35 out of 48

Project No: OR FWS BKS 2016(1)

Schedule: A

Project Name: Baskett Slough Headquarters Access Design

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0100	15501-0000	CONSTRUCTION SCHEDULE				
		JRT Construction LLC			Lump Sum	\$12,000.00
		Conway Construction Company			Lump Sum	\$7,500.00
		JAL CONSTRUCTION, INC.			Lump Sum	\$1,000.00
		Marcum & Son LLC			Lump Sum	\$11,500.00
		North Santiam Paving Co.			Lump Sum	\$4,600.00
		Seabee Construction			Lump Sum	\$7,635.27
		Westech Construction Inc			Lump Sum	\$1,500.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$5,000.00
A0120	15705-1400	SOIL EROSION CONTROL, FIBER ROLL				
		JRT Construction LLC			\$3.30	\$3,217.50
		Conway Construction Company			\$5.00	\$4,875.00
		JAL CONSTRUCTION, INC.			\$5.75	\$5,606.25
		Marcum & Son LLC			\$4.50	\$4,387.50
		North Santiam Paving Co.			\$6.50	\$6,337.50
		Seabee Construction			\$11.38	\$11,095.50
		Westech Construction Inc			\$5.00	\$4,875.00
		Engineer's Estimate	975	LNFT	\$6.00	\$5,850.00
A0140	15801-0000	WATERING FOR DUST CONTROL				
		JRT Construction LLC			\$90.00	\$90.00
		Conway Construction Company			\$1,500.00	\$1,500.00
		JAL CONSTRUCTION, INC.			\$45.00	\$45.00
		Marcum & Son LLC			\$75.00	\$75.00
		North Santiam Paving Co.			\$3,000.00	\$3,000.00
		Seabee Construction			\$30,612.71	\$30,612.71
		Westech Construction Inc			\$2,500.00	\$2,500.00
		Engineer's Estimate	1	MGAL	\$5,000.00	\$5,000.00
A0160	20103-0000	CLEARING AND GRUBBING				
		JRT Construction LLC			\$2.33	\$55,337.50
		Conway Construction Company			\$0.50	\$11,875.00
		JAL CONSTRUCTION, INC.			\$1.15	\$27,312.50
		Marcum & Son LLC			\$2.11	\$50,112.50
		North Santiam Paving Co.			\$2.65	\$62,937.50
		Seabee Construction			\$0.32	\$7,600.00
		Westech Construction Inc			\$5.00	\$118,750.00
		Engineer's Estimate	23,750	SQYD	\$2.50	\$59,375.00

Tabulation of Bids

Report Date: 02/11/20

36 out of 48

Project No: OR FWS BKS 2016(1)

Schedule: A

Project Name: Baskett Slough Headquarters Access Design

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0180	20301-0700	REMOVAL OF DELINEATOR				
		JRT Construction LLC			\$30.00	\$180.00
		Conway Construction Company			\$50.00	\$300.00
		JAL CONSTRUCTION, INC.			\$27.00	\$162.00
		Marcum & Son LLC			\$15.00	\$90.00
		North Santiam Paving Co.			\$16.00	\$96.00
		Seabee Construction			\$460.27	\$2,761.62
		Westech Construction Inc			\$55.00	\$330.00
		Engineer's Estimate	6	EACH	\$35.00	\$210.00
A0200	20301-2400	REMOVAL OF SIGN				
		JRT Construction LLC			\$275.00	\$275.00
		Conway Construction Company			\$200.00	\$200.00
		JAL CONSTRUCTION, INC.			\$115.00	\$115.00
		Marcum & Son LLC			\$250.00	\$250.00
		North Santiam Paving Co.			\$270.00	\$270.00
		Seabee Construction			\$2,731.64	\$2,731.64
		Westech Construction Inc			\$300.00	\$300.00
		Engineer's Estimate	1	EACH	\$130.00	\$130.00
A0220	20302-2100	REMOVAL OF PIPE CULVERT				
		JRT Construction LLC			\$28.00	\$1,120.00
		Conway Construction Company			\$30.00	\$1,200.00
		JAL CONSTRUCTION, INC.			\$32.50	\$1,300.00
		Marcum & Son LLC			\$20.00	\$800.00
		North Santiam Paving Co.			\$65.00	\$2,600.00
		Seabee Construction			\$167.48	\$6,699.20
		Westech Construction Inc			\$150.00	\$6,000.00
		Engineer's Estimate	40	LNFT	\$40.00	\$1,600.00
A0240	20310-1000	PLUG, EXISTING PIPE				
		JRT Construction LLC			\$320.00	\$320.00
		Conway Construction Company			\$500.00	\$500.00
		JAL CONSTRUCTION, INC.			\$700.00	\$700.00
		Marcum & Son LLC			\$1,100.00	\$1,100.00
		North Santiam Paving Co.			\$1,000.00	\$1,000.00
		Seabee Construction			\$8,093.38	\$8,093.38
		Westech Construction Inc			\$2,500.00	\$2,500.00
		Engineer's Estimate	1	EACH	\$650.00	\$650.00

Tabulation of Bids

Report Date: 02/11/20

37 out of 48

Project No: OR FWS BKS 2016(1)

Schedule: A

Project Name: Baskett Slough Headquarters Access Design

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0260	20315-0000	SAWCUTTING PAVEMENT				
		JRT Construction LLC			\$1.70	\$4,760.00
		Conway Construction Company			\$3.00	\$8,400.00
		JAL CONSTRUCTION, INC.			\$1.20	\$3,360.00
		Marcum & Son LLC			\$1.25	\$3,500.00
		North Santiam Paving Co.			\$3.25	\$9,100.00
		Seabee Construction			\$3.12	\$8,736.00
		Westech Construction Inc			\$2.00	\$5,600.00
		Engineer's Estimate	2,800	LNFT	\$4.00	\$11,200.00
A0280	20401-0000	ROADWAY EXCAVATION				
		JRT Construction LLC			\$22.00	\$96,800.00
		Conway Construction Company			\$20.00	\$88,000.00
		JAL CONSTRUCTION, INC.			\$28.00	\$123,200.00
		Marcum & Son LLC			\$26.46	\$116,424.00
		North Santiam Paving Co.			\$26.00	\$114,400.00
		Seabee Construction			\$15.63	\$68,772.00
		Westech Construction Inc			\$37.00	\$162,800.00
		Engineer's Estimate	4,400	CUYD	\$25.00	\$110,000.00
A0300	20402-0000	SUBEXCAVATION				
		JRT Construction LLC			\$28.00	\$42,000.00
		Conway Construction Company			\$52.00	\$78,000.00
		JAL CONSTRUCTION, INC.			\$60.00	\$90,000.00
		Marcum & Son LLC			\$30.00	\$45,000.00
		North Santiam Paving Co.			\$77.00	\$115,500.00
		Seabee Construction			\$91.89	\$137,835.00
		Westech Construction Inc			\$41.00	\$61,500.00
		Engineer's Estimate	1,500	CUYD	\$30.00	\$45,000.00
A0320	20404-0000	UNCLASSIFIED BORROW				
		JRT Construction LLC			\$23.00	\$197,800.00
		Conway Construction Company			\$21.00	\$180,600.00
		JAL CONSTRUCTION, INC.			\$18.50	\$159,100.00
		Marcum & Son LLC			\$28.55	\$245,530.00
		North Santiam Paving Co.			\$29.00	\$249,400.00
		Seabee Construction			\$24.98	\$214,828.00
		Westech Construction Inc			\$33.00	\$283,800.00
		Engineer's Estimate	8,600	TON	\$25.00	\$215,000.00

Tabulation of Bids

Report Date: 02/11/20

38 out of 48

Project No: OR FWS BKS 2016(1)

Schedule: A

Project Name: Baskett Slough Headquarters Access Design

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0340	20701-0900	SEPARATION-STABILIZATION GEOTEXTILE, CLASS 2, TYPE D				
		JRT Construction LLC			\$1.10	\$13,695.00
		Conway Construction Company			\$1.00	\$12,450.00
		JAL CONSTRUCTION, INC.			\$1.00	\$12,450.00
		Marcum & Son LLC			\$1.00	\$12,450.00
		North Santiam Paving Co.			\$1.00	\$12,450.00
		Seabee Construction			\$2.09	\$26,020.50
		Westech Construction Inc			\$1.50	\$18,675.00
		Engineer's Estimate	12,450	SQYD	\$2.00	\$24,900.00
A0360	25101-0200	PLACED RIPRAP, METHOD A, CLASS 2				
		JRT Construction LLC			\$171.00	\$2,565.00
		Conway Construction Company			\$200.00	\$3,000.00
		JAL CONSTRUCTION, INC.			\$110.00	\$1,650.00
		Marcum & Son LLC			\$125.00	\$1,875.00
		North Santiam Paving Co.			\$140.00	\$2,100.00
		Seabee Construction			\$282.91	\$4,243.65
		Westech Construction Inc			\$300.00	\$4,500.00
		Engineer's Estimate	15	CUYD	\$220.00	\$3,300.00
A0380	30202-2000	ROADWAY AGGREGATE, METHOD 2				
		JRT Construction LLC			\$25.00	\$137,500.00
		Conway Construction Company			\$27.00	\$148,500.00
		JAL CONSTRUCTION, INC.			\$22.25	\$122,375.00
		Marcum & Son LLC			\$30.88	\$169,840.00
		North Santiam Paving Co.			\$29.25	\$160,875.00
		Seabee Construction			\$32.66	\$179,630.00
		Westech Construction Inc			\$37.00	\$203,500.00
		Engineer's Estimate	5,500	TON	\$40.00	\$220,000.00
A0400	30202-2100	ROADWAY AGGREGATE, METHOD 2, SURFACE COURSE				
		JRT Construction LLC			\$29.00	\$56,550.00
		Conway Construction Company			\$25.00	\$48,750.00
		JAL CONSTRUCTION, INC.			\$25.00	\$48,750.00
		Marcum & Son LLC			\$30.29	\$59,065.50
		North Santiam Paving Co.			\$31.50	\$61,425.00
		Seabee Construction			\$33.57	\$65,461.50
		Westech Construction Inc			\$39.00	\$76,050.00
		Engineer's Estimate	1,950	TON	\$40.00	\$78,000.00

Tabulation of Bids

Report Date: 02/11/20

39 out of 48

Project No: OR FWS BKS 2016(1)

Schedule: A

Project Name: Baskett Slough Headquarters Access Design

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0420	30303-3000	ROADWAY RECONDITIONING				
		JRT Construction LLC			\$40.00	\$8,000.00
		Conway Construction Company			\$24.00	\$4,800.00
		JAL CONSTRUCTION, INC.			\$24.00	\$4,800.00
		Marcum & Son LLC			\$50.00	\$10,000.00
		North Santiam Paving Co.			\$31.00	\$6,200.00
		Seabee Construction			\$67.27	\$13,454.00
		Westech Construction Inc			\$130.00	\$26,000.00
		Engineer's Estimate	200	SQYD	\$8.00	\$1,600.00
A0440	40301-0100	ASPHALT CONCRETE PAVEMENT, TYPE 1				
		JRT Construction LLC			\$80.00	\$244,000.00
		Conway Construction Company			\$80.85	\$246,592.50
		JAL CONSTRUCTION, INC.			\$87.00	\$265,350.00
		Marcum & Son LLC			\$77.00	\$234,850.00
		North Santiam Paving Co.			\$72.00	\$219,600.00
		Seabee Construction			\$129.57	\$395,188.50
		Westech Construction Inc			\$80.00	\$244,000.00
		Engineer's Estimate	3,050	TON	\$115.00	\$350,750.00
A0460	41105-0000	BLOTTER				
		JRT Construction LLC			\$600.00	\$3,000.00
		Conway Construction Company			\$630.00	\$3,150.00
		JAL CONSTRUCTION, INC.			\$1.00	\$5.00
		Marcum & Son LLC			\$600.00	\$3,000.00
		North Santiam Paving Co.			\$200.00	\$1,000.00
		Seabee Construction			\$1,103.95	\$5,519.75
		Westech Construction Inc			\$700.00	\$3,500.00
		Engineer's Estimate	5	TON	\$80.00	\$400.00
A0480	41201-0000	TACK COAT				
		JRT Construction LLC			\$600.00	\$3,600.00
		Conway Construction Company			\$840.00	\$5,040.00
		JAL CONSTRUCTION, INC.			\$2,600.00	\$15,600.00
		Marcum & Son LLC			\$600.00	\$3,600.00
		North Santiam Paving Co.			\$200.00	\$1,200.00
		Seabee Construction			\$1,012.89	\$6,077.34
		Westech Construction Inc			\$900.00	\$5,400.00
		Engineer's Estimate	6	TON	\$750.00	\$4,500.00

Tabulation of Bids

Report Date: 02/11/20

40 out of 48

Project No: OR FWS BKS 2016(1)

Schedule: A

Project Name: Baskett Slough Headquarters Access Design

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0500	41301-0600	ASPHALT PAVEMENT MILLING, 2-INCH DEPTH				
		JRT Construction LLC			\$2.40	\$8,640.00
		Conway Construction Company			\$7.00	\$25,200.00
		JAL CONSTRUCTION, INC.			\$3.30	\$11,880.00
		Marcum & Son LLC			\$6.00	\$21,600.00
		North Santiam Paving Co.			\$4.00	\$14,400.00
		Seabee Construction			\$15.77	\$56,772.00
		Westech Construction Inc			\$3.00	\$10,800.00
		Engineer's Estimate	3,600	SQYD	\$6.00	\$21,600.00
A0520	60101-0000	CONCRETE				
		JRT Construction LLC			\$570.00	\$18,240.00
		Conway Construction Company			\$315.00	\$10,080.00
		JAL CONSTRUCTION, INC.			\$700.00	\$22,400.00
		Marcum & Son LLC			\$707.53	\$22,640.96
		North Santiam Paving Co.			\$650.00	\$20,800.00
		Seabee Construction			\$1,425.80	\$45,625.60
		Westech Construction Inc			\$850.00	\$27,200.00
		Engineer's Estimate	32	CUYD	\$550.00	\$17,600.00
A0540	60201-0600	18-INCH PIPE CULVERT (RCP)				
		JRT Construction LLC			\$190.00	\$4,750.00
		Conway Construction Company			\$134.00	\$3,350.00
		JAL CONSTRUCTION, INC.			\$165.00	\$4,125.00
		Marcum & Son LLC			\$135.00	\$3,375.00
		North Santiam Paving Co.			\$175.00	\$4,375.00
		Seabee Construction			\$240.09	\$6,002.25
		Westech Construction Inc			\$200.00	\$5,000.00
		Engineer's Estimate	25	LNFT	\$170.00	\$4,250.00
A0560	60201-1800	84-INCH PIPE CULVERT				
		JRT Construction LLC			\$465.00	\$21,390.00
		Conway Construction Company			\$304.00	\$13,984.00
		JAL CONSTRUCTION, INC.			\$670.00	\$30,820.00
		Marcum & Son LLC			\$572.45	\$26,332.70
		North Santiam Paving Co.			\$390.00	\$17,940.00
		Seabee Construction			\$762.84	\$35,090.64
		Westech Construction Inc			\$500.00	\$23,000.00
		Engineer's Estimate	46	LNFT	\$300.00	\$13,800.00

Tabulation of Bids

Report Date: 02/11/20

41 out of 48

Project No: OR FWS BKS 2016(1)

Schedule: A

Project Name: Baskett Slough Headquarters Access Design

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0580	60210-0600	END SECTION FOR 18-INCH PIPE CULVERT (CONCRETE)				
		JRT Construction LLC			\$490.00	\$490.00
		Conway Construction Company			\$800.00	\$800.00
		JAL CONSTRUCTION, INC.			\$3,500.00	\$3,500.00
		Marcum & Son LLC			\$300.00	\$300.00
		North Santiam Paving Co.			\$2,800.00	\$2,800.00
		Seabee Construction			\$3,911.22	\$3,911.22
		Westech Construction Inc			\$1,200.00	\$1,200.00
		Engineer's Estimate	1	EACH	\$540.00	\$540.00
A0600	60704-0000	CLEANING CULVERT IN PLACE				
		JRT Construction LLC			\$1,600.00	\$3,200.00
		Conway Construction Company			\$1,700.00	\$3,400.00
		JAL CONSTRUCTION, INC.			\$2,500.00	\$5,000.00
		Marcum & Son LLC			\$800.00	\$1,600.00
		North Santiam Paving Co.			\$2,100.00	\$4,200.00
		Seabee Construction			\$1,510.58	\$3,021.16
		Westech Construction Inc			\$5,000.00	\$10,000.00
		Engineer's Estimate	2	EACH	\$1,400.00	\$2,800.00
A0620	61902-0000	GATE (AUTOMATED)				
		JRT Construction LLC			\$65,000.00	\$65,000.00
		Conway Construction Company			\$75,000.00	\$75,000.00
		JAL CONSTRUCTION, INC.			\$65,000.00	\$65,000.00
		Marcum & Son LLC			\$65,000.00	\$65,000.00
		North Santiam Paving Co.			\$98,800.00	\$98,800.00
		Seabee Construction			\$76,723.72	\$76,723.72
		Westech Construction Inc			\$75,000.00	\$75,000.00
		Engineer's Estimate	1	EACH	\$50,000.00	\$50,000.00
A0640	62201-0250	DUMP TRUCK, 10 CUBIC YARD MINIMUM CAPACITY				
		JRT Construction LLC			\$115.00	\$1,150.00
		Conway Construction Company			\$130.00	\$1,300.00
		JAL CONSTRUCTION, INC.			\$140.00	\$1,400.00
		Marcum & Son LLC			\$100.00	\$1,000.00
		North Santiam Paving Co.			\$120.00	\$1,200.00
		Seabee Construction			\$449.02	\$4,490.20
		Westech Construction Inc			\$125.00	\$1,250.00
		Engineer's Estimate	10	HOUR	\$130.00	\$1,300.00

Tabulation of Bids

Report Date: 02/11/20

42 out of 48

Project No: OR FWS BKS 2016(1)

Schedule: A

Project Name: Baskett Slough Headquarters Access Design

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0660	62201-0950	WHEEL LOADER, 3 CUBIC YARD MINIMUM RATED CAPACITY				
		JRT Construction LLC			\$122.00	\$1,220.00
		Conway Construction Company			\$155.00	\$1,550.00
		JAL CONSTRUCTION, INC.			\$115.00	\$1,150.00
		Marcum & Son LLC			\$150.00	\$1,500.00
		North Santiam Paving Co.			\$205.00	\$2,050.00
		Seabee Construction			\$466.18	\$4,661.80
		Westech Construction Inc			\$170.00	\$1,700.00
		Engineer's Estimate	10	HOUR	\$140.00	\$1,400.00
A0680	62201-2850	MOTOR GRADER, 12 FOOT MINIMUM BLADE				
		JRT Construction LLC			\$148.00	\$1,480.00
		Conway Construction Company			\$192.00	\$1,920.00
		JAL CONSTRUCTION, INC.			\$120.00	\$1,200.00
		Marcum & Son LLC			\$175.00	\$1,750.00
		North Santiam Paving Co.			\$270.00	\$2,700.00
		Seabee Construction			\$519.80	\$5,198.00
		Westech Construction Inc			\$160.00	\$1,600.00
		Engineer's Estimate	10	HOUR	\$185.00	\$1,850.00
A0700	62201-3300	HYDRAULIC EXCAVATOR, 3/4 CUBIC YARD MINIMUM CAPACITY				
		JRT Construction LLC			\$160.00	\$1,600.00
		Conway Construction Company			\$160.00	\$1,600.00
		JAL CONSTRUCTION, INC.			\$195.00	\$1,950.00
		Marcum & Son LLC			\$145.00	\$1,450.00
		North Santiam Paving Co.			\$270.00	\$2,700.00
		Seabee Construction			\$460.82	\$4,608.20
		Westech Construction Inc			\$225.00	\$2,250.00
		Engineer's Estimate	10	HOUR	\$160.00	\$1,600.00
A0720	62301-0000	GENERAL LABOR				
		JRT Construction LLC			\$55.00	\$550.00
		Conway Construction Company			\$74.00	\$740.00
		JAL CONSTRUCTION, INC.			\$65.00	\$650.00
		Marcum & Son LLC			\$85.00	\$850.00
		North Santiam Paving Co.			\$72.00	\$720.00
		Seabee Construction			\$358.95	\$3,589.50
		Westech Construction Inc			\$70.00	\$700.00
		Engineer's Estimate	10	HOUR	\$65.00	\$650.00

Tabulation of Bids

Report Date: 02/11/20

43 out of 48

Project No: OR FWS BKS 2016(1)

Schedule: A

Project Name: Baskett Slough Headquarters Access Design

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0740	62302-1000	SPECIAL LABOR, HIRED TECHNICAL SERVICES				
		JRT Construction LLC			\$140.00	\$1,400.00
		Conway Construction Company			\$160.00	\$1,600.00
		JAL CONSTRUCTION, INC.			\$180.00	\$1,800.00
		Marcum & Son LLC			\$175.00	\$1,750.00
		North Santiam Paving Co.			\$135.00	\$1,350.00
		Seabee Construction			\$434.01	\$4,340.10
		Westech Construction Inc			\$150.00	\$1,500.00
		Engineer's Estimate	10	HOUR	\$165.00	\$1,650.00
A0760	62302-1100	SPECIAL LABOR, HIRED SURVEY SERVICES				
		JRT Construction LLC			\$90.00	\$900.00
		Conway Construction Company			\$160.00	\$1,600.00
		JAL CONSTRUCTION, INC.			\$180.00	\$1,800.00
		Marcum & Son LLC			\$200.00	\$2,000.00
		North Santiam Paving Co.			\$175.00	\$1,750.00
		Seabee Construction			\$809.34	\$8,093.40
		Westech Construction Inc			\$190.00	\$1,900.00
		Engineer's Estimate	10	HOUR	\$190.00	\$1,900.00
A0780	62405-0300	PLACING CONSERVED TOPSOIL, 4-INCH DEPTH				
		JRT Construction LLC			\$1.70	\$14,025.00
		Conway Construction Company			\$1.20	\$9,900.00
		JAL CONSTRUCTION, INC.			\$2.60	\$21,450.00
		Marcum & Son LLC			\$2.67	\$22,027.50
		North Santiam Paving Co.			\$2.80	\$23,100.00
		Seabee Construction			\$1.83	\$15,097.50
		Westech Construction Inc			\$350.00	\$2,887,500.00
		Engineer's Estimate	8,250	SQYD	\$1.50	\$12,375.00
A0800	62511-2000	SEEDING, HYDRAULIC METHOD				
		JRT Construction LLC			\$0.80	\$8,120.00
		Conway Construction Company			\$0.95	\$9,642.50
		JAL CONSTRUCTION, INC.			\$0.85	\$8,627.50
		Marcum & Son LLC			\$0.80	\$8,120.00
		North Santiam Paving Co.			\$1.15	\$11,672.50
		Seabee Construction			\$2.91	\$29,536.50
		Westech Construction Inc			\$0.85	\$8,627.50
		Engineer's Estimate	10,150	SQYD	\$2.00	\$20,300.00

Tabulation of Bids

Report Date: 02/11/20

44 out of 48

Project No: OR FWS BKS 2016(1)

Schedule: A

Project Name: Baskett Slough Headquarters Access Design

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0820	63301-0000	SIGN SYSTEM				
		JRT Construction LLC			\$525.00	\$3,150.00
		Conway Construction Company			\$600.00	\$3,600.00
		JAL CONSTRUCTION, INC.			\$450.00	\$2,700.00
		Marcum & Son LLC			\$525.00	\$3,150.00
		North Santiam Paving Co.			\$550.00	\$3,300.00
		Seabee Construction			\$446.81	\$2,680.86
		Westech Construction Inc			\$1,350.00	\$8,100.00
		Engineer's Estimate	6	EACH	\$700.00	\$4,200.00
A0840	63301-1000	SIGN SYSTEM, GOVERNMENT FURNISHED SIGN				
		JRT Construction LLC			\$350.00	\$700.00
		Conway Construction Company			\$425.00	\$850.00
		JAL CONSTRUCTION, INC.			\$380.00	\$760.00
		Marcum & Son LLC			\$350.00	\$700.00
		North Santiam Paving Co.			\$360.00	\$720.00
		Seabee Construction			\$536.17	\$1,072.34
		Westech Construction Inc			\$1,350.00	\$2,700.00
		Engineer's Estimate	2	EACH	\$325.00	\$650.00
A0860	63308-0000	OBJECT MARKER				
		JRT Construction LLC			\$200.00	\$400.00
		Conway Construction Company			\$170.00	\$340.00
		JAL CONSTRUCTION, INC.			\$180.00	\$360.00
		Marcum & Son LLC			\$200.00	\$400.00
		North Santiam Paving Co.			\$220.00	\$440.00
		Seabee Construction			\$268.08	\$536.16
		Westech Construction Inc			\$850.00	\$1,700.00
		Engineer's Estimate	2	EACH	\$150.00	\$300.00
A0880	63309-0000	DELINEATOR				
		JRT Construction LLC			\$60.00	\$840.00
		Conway Construction Company			\$56.00	\$784.00
		JAL CONSTRUCTION, INC.			\$60.00	\$840.00
		Marcum & Son LLC			\$60.00	\$840.00
		North Santiam Paving Co.			\$65.00	\$910.00
		Seabee Construction			\$107.23	\$1,501.22
		Westech Construction Inc			\$60.00	\$840.00
		Engineer's Estimate	14	EACH	\$50.00	\$700.00

Tabulation of Bids

Report Date: 02/11/20

45 out of 48

Project No: OR FWS BKS 2016(1)

Schedule: A

Project Name: Baskett Slough Headquarters Access Design

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0900	63316-1000	REMOVE AND RESET SIGN				
		JRT Construction LLC			\$350.00	\$1,050.00
		Conway Construction Company			\$600.00	\$1,800.00
		JAL CONSTRUCTION, INC.			\$225.00	\$675.00
		Marcum & Son LLC			\$350.00	\$1,050.00
		North Santiam Paving Co.			\$400.00	\$1,200.00
		Seabee Construction			\$357.45	\$1,072.35
		Westech Construction Inc			\$1,000.00	\$3,000.00
		Engineer's Estimate	3	EACH	\$500.00	\$1,500.00
A0920	63401-1700	PAVEMENT MARKINGS, TYPE I, SOLID (WHITE)				
		JRT Construction LLC			\$2.15	\$18,060.00
		Conway Construction Company			\$0.81	\$6,804.00
		JAL CONSTRUCTION, INC.			\$2.60	\$21,840.00
		Marcum & Son LLC			\$0.95	\$7,980.00
		North Santiam Paving Co.			\$1.00	\$8,400.00
		Seabee Construction			\$1.34	\$11,256.00
		Westech Construction Inc			\$1.00	\$8,400.00
		Engineer's Estimate	8,400	LNFT	\$1.25	\$10,500.00
A0940	63401-1700	PAVEMENT MARKINGS, TYPE I, SOLID (YELLOW)				
		JRT Construction LLC			\$2.15	\$25,262.50
		Conway Construction Company			\$0.81	\$9,517.50
		JAL CONSTRUCTION, INC.			\$2.60	\$30,550.00
		Marcum & Son LLC			\$0.98	\$11,515.00
		North Santiam Paving Co.			\$1.00	\$11,750.00
		Seabee Construction			\$1.28	\$15,040.00
		Westech Construction Inc			\$1.00	\$11,750.00
		Engineer's Estimate	11,750	LNFT	\$1.25	\$14,687.50
A0960	63401-1800	PAVEMENT MARKINGS, TYPE I, BROKEN (YELLOW)				
		JRT Construction LLC			\$1.50	\$3,600.00
		Conway Construction Company			\$0.81	\$1,944.00
		JAL CONSTRUCTION, INC.			\$1.80	\$4,320.00
		Marcum & Son LLC			\$0.98	\$2,352.00
		North Santiam Paving Co.			\$1.00	\$2,400.00
		Seabee Construction			\$2.19	\$5,256.00
		Westech Construction Inc			\$1.00	\$2,400.00
		Engineer's Estimate	2,400	LNFT	\$0.50	\$1,200.00

Tabulation of Bids

Report Date: 02/11/20

46 out of 48

Project No: OR FWS BKS 2016(1)

Schedule: A

Project Name: Baskett Slough Headquarters Access Design

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0980	63405-0050	PAVEMENT MARKINGS, SYMBOLS (TURN ARROW, TYPE B-HS, PRE-FORMED, FUSED THERMO-PLASTIC FILM)				
		JRT Construction LLC			\$850.00	\$4,250.00
		Conway Construction Company			\$262.00	\$1,310.00
		JAL CONSTRUCTION, INC.			\$1,000.00	\$5,000.00
		Marcum & Son LLC			\$265.00	\$1,325.00
		North Santiam Paving Co.			\$285.00	\$1,425.00
		Seabee Construction			\$830.50	\$4,152.50
		Westech Construction Inc			\$300.00	\$1,500.00
		Engineer's Estimate	5	EACH	\$170.00	\$850.00
A1000	63502-0600	TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3				
		JRT Construction LLC			\$124.00	\$496.00
		Conway Construction Company			\$130.00	\$520.00
		JAL CONSTRUCTION, INC.			\$110.00	\$440.00
		Marcum & Son LLC			\$100.00	\$400.00
		North Santiam Paving Co.			\$250.00	\$1,000.00
		Seabee Construction			\$950.99	\$3,803.96
		Westech Construction Inc			\$250.00	\$1,000.00
		Engineer's Estimate	4	EACH	\$125.00	\$500.00
A1020	63502-1300	TEMPORARY TRAFFIC CONTROL, DRUM				
		JRT Construction LLC			\$31.00	\$4,960.00
		Conway Construction Company			\$30.00	\$4,800.00
		JAL CONSTRUCTION, INC.			\$30.00	\$4,800.00
		Marcum & Son LLC			\$40.00	\$6,400.00
		North Santiam Paving Co.			\$45.00	\$7,200.00
		Seabee Construction			\$81.41	\$13,025.60
		Westech Construction Inc			\$75.00	\$12,000.00
		Engineer's Estimate	160	EACH	\$60.00	\$9,600.00
A1040	63502-2100	TEMPORARY TRAFFIC CONTROL, CRASH CUSHION				
		JRT Construction LLC			\$1,750.00	\$3,500.00
		Conway Construction Company			\$2,000.00	\$4,000.00
		JAL CONSTRUCTION, INC.			\$2,300.00	\$4,600.00
		Marcum & Son LLC			\$1,750.00	\$3,500.00
		North Santiam Paving Co.			\$2,000.00	\$4,000.00
		Seabee Construction			\$12,089.31	\$24,178.62
		Westech Construction Inc			\$5,250.00	\$10,500.00
		Engineer's Estimate	2	EACH	\$2,500.00	\$5,000.00

Tabulation of Bids

Report Date: 02/11/20

47 out of 48

Project No: OR FWS BKS 2016(1)

Schedule: A

Project Name: Baskett Slough Headquarters Access Design

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A1060	63503-0400	TEMPORARY TRAFFIC CONTROL, CONCRETE BARRIER				
		JRT Construction LLC			\$16.00	\$51,200.00
		Conway Construction Company			\$18.00	\$57,600.00
		JAL CONSTRUCTION, INC.			\$20.00	\$64,000.00
		Marcum & Son LLC			\$18.50	\$59,200.00
		North Santiam Paving Co.			\$18.50	\$59,200.00
		Seabee Construction			\$22.30	\$71,360.00
		Westech Construction Inc			\$20.00	\$64,000.00
		Engineer's Estimate	3,200	LNFT	\$35.00	\$112,000.00
A1080	63503-0700	TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS (TYPE B, SOLID YELLOW)				
		JRT Construction LLC			\$0.35	\$2,340.10
		Conway Construction Company			\$0.15	\$1,002.90
		JAL CONSTRUCTION, INC.			\$0.42	\$2,808.12
		Marcum & Son LLC			\$0.18	\$1,203.48
		North Santiam Paving Co.			\$0.20	\$1,337.20
		Seabee Construction			\$0.60	\$4,011.60
		Westech Construction Inc			\$0.20	\$1,337.20
		Engineer's Estimate	6,686	LNFT	\$0.35	\$2,340.10
A1100	63503-0700	TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS (TYPE B, SOLID WHITE)				
		JRT Construction LLC			\$0.35	\$2,347.80
		Conway Construction Company			\$0.15	\$1,006.20
		JAL CONSTRUCTION, INC.			\$0.42	\$2,817.36
		Marcum & Son LLC			\$0.18	\$1,207.44
		North Santiam Paving Co.			\$0.20	\$1,341.60
		Seabee Construction			\$0.60	\$4,024.80
		Westech Construction Inc			\$0.20	\$1,341.60
		Engineer's Estimate	6,708	LNFT	\$0.30	\$2,012.40
A1120	63503-1000	TEMPORARY TRAFFIC CONTROL, PLASTIC FENCE				
		JRT Construction LLC			\$0.91	\$5,656.56
		Conway Construction Company			\$2.80	\$17,404.80
		JAL CONSTRUCTION, INC.			\$1.25	\$7,770.00
		Marcum & Son LLC			\$5.00	\$31,080.00
		North Santiam Paving Co.			\$2.25	\$13,986.00
		Seabee Construction			\$0.59	\$3,667.44
		Westech Construction Inc			\$2.00	\$12,432.00
		Engineer's Estimate	6,216	LNFT	\$3.00	\$18,648.00

Tabulation of Bids

Report Date: 02/11/20

48 out of 48

Project No: OR FWS BKS 2016(1)

Schedule: A

Project Name: Baskett Slough Headquarters Access Design

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A1140	63504-1000	TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN				
		JRT Construction LLC			\$22.00	\$11,110.00
		Conway Construction Company			\$23.50	\$11,867.50
		JAL CONSTRUCTION, INC.			\$22.00	\$11,110.00
		Marcum & Son LLC			\$22.00	\$11,110.00
		North Santiam Paving Co.			\$24.00	\$12,120.00
		Seabee Construction			\$15.08	\$7,615.40
		Westech Construction Inc			\$30.00	\$15,150.00
		Engineer's Estimate	505	SQFT	\$25.00	\$12,625.00
A1160	63507-0700	TEMPORARY TRAFFIC CONTROL, TRAFFIC CONTROL SUPERVISOR				
		JRT Construction LLC			\$100.00	\$6,000.00
		Conway Construction Company			\$682.00	\$40,920.00
		JAL CONSTRUCTION, INC.			\$320.00	\$19,200.00
		Marcum & Son LLC			\$180.00	\$10,800.00
		North Santiam Paving Co.			\$465.00	\$27,900.00
		Seabee Construction			\$6,662.12	\$399,727.20
		Westech Construction Inc			\$500.00	\$30,000.00
		Engineer's Estimate	60	DAY	\$725.00	\$43,500.00
A1180	63509-1000	TEMPORARY TRAFFIC CONTROL, FLAGGER				
		JRT Construction LLC			\$59.00	\$41,300.00
		Conway Construction Company			\$59.00	\$41,300.00
		JAL CONSTRUCTION, INC.			\$59.00	\$41,300.00
		Marcum & Son LLC			\$59.00	\$41,300.00
		North Santiam Paving Co.			\$59.00	\$41,300.00
		Seabee Construction			\$59.00	\$41,300.00
		Westech Construction Inc			\$59.00	\$41,300.00
		Engineer's Estimate	700	FXHR	\$59.00	\$41,300.00
		Total Schedule - All Items				
		JRT Construction LLC				\$1,452,187.96
		Conway Construction Company				\$1,572,269.90
		JAL CONSTRUCTION, INC.				\$1,576,523.73
		Marcum & Son LLC				\$1,590,739.53
		North Santiam Paving Co.				\$1,794,579.00
		Seabee Construction				\$2,290,294.17
		Westech Construction Inc				\$4,761,258.30
		Engineer's Estimate				\$1,794,693.00