

Tabulation of Bids

Report Date: 08/08/13

1 out of 12

Project No: PRA-BLRI 2S19
Project Name: Blue Ridge Parkway
Solicitation No: DTFH71-13-B-00037
Division: Eastern Federal Lands
State: NC County: Buncombe
Federal Land:

Schedule: A
Schedule Type: Base

Opened at: Sterling, VA
Opened by: Shirley Anderson
Date: 08/07/13

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: Shirley A. Anderson
Title: Contract Specialist
Date: 08/07/2013

Contract Awarded to: Bryant's Land and Development Industries, Inc. Award Date: 08/21/2013

Contractor	Comment	Bid Amount	Responsive
Bryant's Land and Development Industries, Inc. 159 Depot Street Burnsville, NC 28714		\$167,578.60	
Estes Bros. Const., Inc. 153 Flennortown Road Jonesville, VA 37752		\$214,710.78	
Aldridge Brothers, Inc. 307 Apple Tree Branch Robbinsville, NC 28771		\$235,630.00	
Herve Cody Contractor 15 North Main Street Robbinsville, NC 28771		\$261,269.25	
Engineer's Estimate		\$175,000.00	

Tabulation of Bids

Report Date: 08/08/13

2 out of 12

Project No: PRA-BLRI 2S19

Schedule: A

Project Name: Blue Ridge Parkway

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0100	15101-0000	MOBILIZATION				
		Bryant's Land and Development Industries, Inc.			Lump Sum	\$8,050.00
		Estes Bros. Const., Inc.			Lump Sum	\$33,630.00
		Aldridge Brothers, Inc.			Lump Sum	\$36,200.00
		Herve Cody Contractor			Lump Sum	\$19,750.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$17,404.00
A0150	15201-0000	CONSTRUCTION SURVEY AND STAKING				
		Bryant's Land and Development Industries, Inc.			Lump Sum	\$1,725.00
		Estes Bros. Const., Inc.			Lump Sum	\$3,000.00
		Aldridge Brothers, Inc.			Lump Sum	\$2,500.00
		Herve Cody Contractor			Lump Sum	\$13,500.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$3,000.00
A0200	15401-0000	CONTRACTOR TESTING				
		Bryant's Land and Development Industries, Inc.			Lump Sum	\$3,450.00
		Estes Bros. Const., Inc.			Lump Sum	\$6,805.50
		Aldridge Brothers, Inc.			Lump Sum	\$4,000.00
		Herve Cody Contractor			Lump Sum	\$6,750.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$3,000.00
A0250	15705-1700	SOIL EROSION CONTROL, FILTER BERM				
		Bryant's Land and Development Industries, Inc.			\$11.50	\$1,035.00
		Estes Bros. Const., Inc.			\$6.28	\$565.20
		Aldridge Brothers, Inc.			\$5.00	\$450.00
		Herve Cody Contractor			\$26.00	\$2,340.00
		Engineer's Estimate	90	LNFT	\$8.50	\$765.00
A0300	20103-0000	CLEARING AND GRUBBING				
		Bryant's Land and Development Industries, Inc.			\$71.88	\$5,750.40
		Estes Bros. Const., Inc.			\$18.00	\$1,440.00
		Aldridge Brothers, Inc.			\$50.00	\$4,000.00
		Herve Cody Contractor			\$20.50	\$1,640.00
		Engineer's Estimate	80	SQYD	\$10.00	\$800.00
A0350	20303-1600	REMOVAL OF PAVEMENT, ASPHALT				
		Bryant's Land and Development Industries, Inc.			\$17.25	\$2,070.00
		Estes Bros. Const., Inc.			\$17.00	\$2,040.00
		Aldridge Brothers, Inc.			\$15.00	\$1,800.00
		Herve Cody Contractor			\$12.00	\$1,440.00
		Engineer's Estimate	120	SQYD	\$48.00	\$5,760.00

Tabulation of Bids

Report Date: 08/08/13

3 out of 12

Project No: PRA-BLRI 2S19

Schedule: A

Project Name: Blue Ridge Parkway

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0400	20401-0000	ROADWAY EXCAVATION				
		Bryant's Land and Development Industries, Inc.			\$40.25	\$13,282.50
		Estes Bros. Const., Inc.			\$30.75	\$10,147.50
		Aldridge Brothers, Inc.			\$35.00	\$11,550.00
		Herve Cody Contractor			\$20.00	\$6,600.00
		Engineer's Estimate	330	CUYD	\$26.50	\$8,745.00
A0450	20701-1000	EARTHWORK GEOTEXTILE, TYPE III-A				
		Bryant's Land and Development Industries, Inc.			\$13.80	\$3,450.00
		Estes Bros. Const., Inc.			\$3.04	\$760.00
		Aldridge Brothers, Inc.			\$5.00	\$1,250.00
		Herve Cody Contractor			\$8.00	\$2,000.00
		Engineer's Estimate	250	SQYD	\$4.50	\$1,125.00
A0500	20703-0000	GEOGRID				
		Bryant's Land and Development Industries, Inc.			\$8.91	\$5,346.00
		Estes Bros. Const., Inc.			\$6.37	\$3,822.00
		Aldridge Brothers, Inc.			\$10.00	\$6,000.00
		Herve Cody Contractor			\$14.00	\$8,400.00
		Engineer's Estimate	600	SQYD	\$7.00	\$4,200.00
A0550	20811-0000	SHORING AND BRACING				
		Bryant's Land and Development Industries, Inc.			\$28.75	\$19,550.00
		Estes Bros. Const., Inc.			\$12.95	\$8,806.00
		Aldridge Brothers, Inc.			\$40.00	\$27,200.00
		Herve Cody Contractor			\$47.50	\$32,300.00
		Engineer's Estimate	680	SQFT	\$35.00	\$23,800.00
A0600	25510-0000	SELECT GRANULAR BACKFILL				
		Bryant's Land and Development Industries, Inc.			\$78.20	\$21,505.00
		Estes Bros. Const., Inc.			\$134.62	\$37,020.50
		Aldridge Brothers, Inc.			\$100.00	\$27,500.00
		Herve Cody Contractor			\$221.00	\$60,775.00
		Engineer's Estimate	275	CUYD	\$62.00	\$17,050.00
A0650	30101-4000	AGGREGATE BASE GRADING C OR D				
		Bryant's Land and Development Industries, Inc.			\$59.80	\$4,186.00
		Estes Bros. Const., Inc.			\$124.00	\$8,680.00
		Aldridge Brothers, Inc.			\$60.00	\$4,200.00
		Herve Cody Contractor			\$75.00	\$5,250.00
		Engineer's Estimate	70	TON	\$45.00	\$3,150.00

Tabulation of Bids

Report Date: 08/08/13

4 out of 12

Project No: PRA-BLRI 2S19

Schedule: A

Project Name: Blue Ridge Parkway

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0700	30501-0000	AGGREGATE-TOPSOIL COURSE				
		Bryant's Land and Development Industries, Inc.			\$59.80	\$4,485.00
		Estes Bros. Const., Inc.			\$121.68	\$9,126.00
		Aldridge Brothers, Inc.			\$80.00	\$6,000.00
		Herve Cody Contractor			\$45.00	\$3,375.00
		Engineer's Estimate	75	TON	\$64.00	\$4,800.00
A0750	40101-0100	SUPERPAVE PAVEMENT, 3/8-INCH NOMINAL MAXIMUM SIZE AGGREGATE, <0.3 MILLION ESAL TYPE IV PAVEMENT ROUGHNESS				
		Bryant's Land and Development Industries, Inc.			\$171.35	\$13,708.00
		Estes Bros. Const., Inc.			\$179.30	\$14,344.00
		Aldridge Brothers, Inc.			\$170.00	\$13,600.00
		Herve Cody Contractor			\$221.00	\$17,680.00
		Engineer's Estimate	80	TON	\$164.00	\$13,120.00
A0800	40101-0900	SUPERPAVE PAVEMENT, 3/4-INCH NOMINAL MAXIMUM SIZE AGGREGATE, <0.3 MILLION ESAL				
		Bryant's Land and Development Industries, Inc.			\$215.05	\$4,301.00
		Estes Bros. Const., Inc.			\$259.60	\$5,192.00
		Aldridge Brothers, Inc.			\$216.00	\$4,320.00
		Herve Cody Contractor			\$320.00	\$6,400.00
		Engineer's Estimate	20	TON	\$200.00	\$4,000.00
A0850	41301-0400	ASPHALT PAVEMENT MILLING, 1 1/2-INCH DEPTH				
		Bryant's Land and Development Industries, Inc.			\$10.12	\$7,741.80
		Estes Bros. Const., Inc.			\$7.15	\$5,469.75
		Aldridge Brothers, Inc.			\$10.00	\$7,650.00
		Herve Cody Contractor			\$9.00	\$6,885.00
		Engineer's Estimate	765	SQYD	\$7.50	\$5,737.50
A0900	60815-0500	RECONDITION PAVED WATERWAY, TYPE 5				
		Bryant's Land and Development Industries, Inc.			\$32.20	\$2,737.00
		Estes Bros. Const., Inc.			\$68.20	\$5,797.00
		Aldridge Brothers, Inc.			\$37.00	\$3,145.00
		Herve Cody Contractor			\$80.00	\$6,800.00
		Engineer's Estimate	85	SQYD	\$40.00	\$3,400.00

Tabulation of Bids

Report Date: 08/08/13

5 out of 12

Project No: PRA-BLRI 2S19

Schedule: A

Project Name: Blue Ridge Parkway

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0950	62030-0000	REPOINT STONE MASONRY				
		Bryant's Land and Development Industries, Inc.			\$77.05	\$1,155.75
		Estes Bros. Const., Inc.			\$70.00	\$1,050.00
		Aldridge Brothers, Inc.			\$50.00	\$750.00
		Herve Cody Contractor			\$100.00	\$1,500.00
		Engineer's Estimate	15	LNFT	\$50.00	\$750.00
A1000	62403-0000	FURNISHING AND PLACING TOPSOIL				
		Bryant's Land and Development Industries, Inc.			\$51.75	\$776.25
		Estes Bros. Const., Inc.			\$112.00	\$1,680.00
		Aldridge Brothers, Inc.			\$125.00	\$1,875.00
		Herve Cody Contractor			\$37.00	\$555.00
		Engineer's Estimate	15	CUYD	\$68.00	\$1,020.00
A1050	62502-0000	TURF ESTABLISHMENT				
		Bryant's Land and Development Industries, Inc.			\$11.50	\$862.50
		Estes Bros. Const., Inc.			\$5.00	\$375.00
		Aldridge Brothers, Inc.			\$10.00	\$750.00
		Herve Cody Contractor			\$27.25	\$2,043.75
		Engineer's Estimate	75	SQYD	\$14.00	\$1,050.00
A1100	62901-0800	ROLLED EROSION CONTROL PRODUCT, TYPE 2.D				
		Bryant's Land and Development Industries, Inc.			\$6.90	\$517.50
		Estes Bros. Const., Inc.			\$12.43	\$932.25
		Aldridge Brothers, Inc.			\$5.00	\$375.00
		Herve Cody Contractor			\$10.00	\$750.00
		Engineer's Estimate	75	SQYD	\$2.50	\$187.50
A1150	63401-0300	PAVEMENT MARKINGS, TYPE B, SOLID				
		Bryant's Land and Development Industries, Inc.			\$1.15	\$1,840.00
		Estes Bros. Const., Inc.			\$4.13	\$6,608.00
		Aldridge Brothers, Inc.			\$4.00	\$6,400.00
		Herve Cody Contractor			\$2.00	\$3,200.00
		Engineer's Estimate	1,600	LNFT	\$4.50	\$7,200.00
A1200	63502-1300	TEMPORARY TRAFFIC CONTROL, DRUM				
		Bryant's Land and Development Industries, Inc.			\$46.00	\$1,150.00
		Estes Bros. Const., Inc.			\$40.00	\$1,000.00
		Aldridge Brothers, Inc.			\$75.00	\$1,875.00
		Herve Cody Contractor			\$63.00	\$1,575.00
		Engineer's Estimate	25	EACH	\$62.00	\$1,550.00

Tabulation of Bids

Report Date: 08/08/13

6 out of 12

Project No: PRA-BLRI 2S19

Schedule: A

Project Name: Blue Ridge Parkway

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A1250	63502-1600	TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B				
		Bryant's Land and Development Industries, Inc.			\$23.00	\$575.00
		Estes Bros. Const., Inc.			\$200.00	\$5,000.00
		Aldridge Brothers, Inc.			\$150.00	\$3,750.00
		Herve Cody Contractor			\$130.00	\$3,250.00
		Engineer's Estimate	25	EACH	\$130.00	\$3,250.00
A1300	63502-2100	TEMPORARY TRAFFIC CONTROL, CRASH CUSHION				
		Bryant's Land and Development Industries, Inc.			\$2,875.00	\$2,875.00
		Estes Bros. Const., Inc.			\$5,740.00	\$5,740.00
		Aldridge Brothers, Inc.			\$6,250.00	\$6,250.00
		Herve Cody Contractor			\$8,200.00	\$8,200.00
		Engineer's Estimate	1	EACH	\$7,500.00	\$7,500.00
A1350	63502-2600	TEMPORARY TRAFFIC CONTROL, MOVING TEMPORARY CRASH CUSHION				
		Bryant's Land and Development Industries, Inc.			\$2,875.00	\$2,875.00
		Estes Bros. Const., Inc.			\$2,410.00	\$2,410.00
		Aldridge Brothers, Inc.			\$1,000.00	\$1,000.00
		Herve Cody Contractor			\$1,400.00	\$1,400.00
		Engineer's Estimate	1	EACH	\$2,200.00	\$2,200.00
A1400	63503-0400	TEMPORARY TRAFFIC CONTROL, CONCRETE BARRIER				
		Bryant's Land and Development Industries, Inc.			\$39.10	\$17,360.40
		Estes Bros. Const., Inc.			\$24.07	\$10,687.08
		Aldridge Brothers, Inc.			\$60.00	\$26,640.00
		Herve Cody Contractor			\$48.00	\$21,312.00
		Engineer's Estimate	444	LNFT	\$32.00	\$14,208.00
A1450	63503-0500	TEMPORARY TRAFFIC CONTROL, MOVING CONCRETE BARRIER				
		Bryant's Land and Development Industries, Inc.			\$11.50	\$5,106.00
		Estes Bros. Const., Inc.			\$14.50	\$6,438.00
		Aldridge Brothers, Inc.			\$20.00	\$8,880.00
		Herve Cody Contractor			\$14.00	\$6,216.00
		Engineer's Estimate	444	LNFT	\$14.50	\$6,438.00
A1500	63504-1000	TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN				
		Bryant's Land and Development Industries, Inc.			\$11.50	\$1,092.50
		Estes Bros. Const., Inc.			\$15.00	\$1,425.00
		Aldridge Brothers, Inc.			\$40.00	\$3,800.00
		Herve Cody Contractor			\$17.50	\$1,662.50
		Engineer's Estimate	95	SQFT	\$26.00	\$2,470.00

Tabulation of Bids

Report Date: 08/08/13

7 out of 12

Project No: PRA-BLRI 2S19

Schedule: A

Project Name: Blue Ridge Parkway

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A1550	63506-0500	TEMPORARY TRAFFIC CONTROL, FLAGGER				
		Bryant's Land and Development Industries, Inc.			\$21.00	\$6,720.00
		Estes Bros. Const., Inc.			\$21.00	\$6,720.00
		Aldridge Brothers, Inc.			\$21.00	\$6,720.00
		Herve Cody Contractor			\$21.00	\$6,720.00
		Engineer's Estimate	320	HOUR	\$21.00	\$6,720.00
A1600	63701-0000	FIELD OFFICE (EQUIPMENT ONLY)				
		Bryant's Land and Development Industries, Inc.			\$2,300.00	\$2,300.00
		Estes Bros. Const., Inc.			\$8,000.00	\$8,000.00
		Aldridge Brothers, Inc.			\$5,200.00	\$5,200.00
		Herve Cody Contractor			\$1,000.00	\$1,000.00
		Engineer's Estimate	1	EACH	\$600.00	\$600.00
Total Schedule - All Items						
		Bryant's Land and Development Industries, Inc.				\$167,578.60
		Estes Bros. Const., Inc.				\$214,710.78
		Aldridge Brothers, Inc.				\$235,630.00
		Herve Cody Contractor				\$261,269.25
		Engineer's Estimate				\$175,000.00

Tabulation of Bids

Report Date: 08/08/13

8 out of 12

Project No: PRA-BLRI 2S19
Project Name: Blue Ridge Parkway
Solicitation No: DTFH71-13-B-00037
Division: Eastern Federal Lands
State: NC County: Buncombe
Federal Land:

Schedule: B
Schedule Type: Options

Opened at: Sterling, VA
Opened by: Shirley Anderson
Date: 08/07/13

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: Shirley A. Anderson
Title: Contract Specialist
Date: 8/07/2013

Contract Awarded to: Bryant's Land and Development Industries, Inc. Award Date: 08/21/2013

Contractor	Comment	Bid Amount	Responsive
Bryant's Land and Development Industries, Inc. 159 Depot Street Burnsville, NC 28714		\$61,023.15	
Estes Bros. Const., Inc. 153 Flennortown Road Jonesville, VA 37752		\$78,657.20	
Aldridge Brothers, Inc. 307 Apple Tree Branch Robbinsville, NC 28771		\$82,510.00	
Herve Cody Contractor 15 North Main Street Robbinsville, NC 28771		\$85,157.00	
Engineer's Estimate		\$80,000.00	

Tabulation of Bids

Report Date: 08/08/13

9 out of 12

Project No: PRA-BLRI 2S19

Schedule: B

Project Name: Blue Ridge Parkway

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
B0100	15101-0000	MOBILIZATION				
		Bryant's Land and Development Industries, Inc.			Lump Sum	\$3,450.00
		Estes Bros. Const., Inc.			Lump Sum	\$5,500.00
		Aldridge Brothers, Inc.			Lump Sum	\$14,800.00
		Herve Cody Contractor			Lump Sum	\$2,500.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$10,514.00
B0150	15201-0000	CONSTRUCTION SURVEY AND STAKING				
		Bryant's Land and Development Industries, Inc.			Lump Sum	\$575.00
		Estes Bros. Const., Inc.			Lump Sum	\$3,000.00
		Aldridge Brothers, Inc.			Lump Sum	\$1,500.00
		Herve Cody Contractor			Lump Sum	\$4,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$1,400.00
B0200	15401-0000	CONTRACTOR TESTING				
		Bryant's Land and Development Industries, Inc.			Lump Sum	\$575.00
		Estes Bros. Const., Inc.			Lump Sum	\$3,000.00
		Aldridge Brothers, Inc.			Lump Sum	\$2,000.00
		Herve Cody Contractor			Lump Sum	\$2,500.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$1,400.00
B0250	15705-1700	SOIL EROSION CONTROL, FILTER BERM				
		Bryant's Land and Development Industries, Inc.			\$11.50	\$5,865.00
		Estes Bros. Const., Inc.			\$6.28	\$3,202.80
		Aldridge Brothers, Inc.			\$5.00	\$2,550.00
		Herve Cody Contractor			\$25.00	\$12,750.00
		Engineer's Estimate	510	LNFT	\$8.50	\$4,335.00
B0300	20301-2400	REMOVAL OF SIGN				
		Bryant's Land and Development Industries, Inc.			\$115.00	\$115.00
		Estes Bros. Const., Inc.			\$100.00	\$100.00
		Aldridge Brothers, Inc.			\$150.00	\$150.00
		Herve Cody Contractor			\$400.00	\$400.00
		Engineer's Estimate	1	EACH	\$40.00	\$40.00
B0350	20302-0400	REMOVAL OF CURB, ASPHALT				
		Bryant's Land and Development Industries, Inc.			\$17.25	\$7,762.50
		Estes Bros. Const., Inc.			\$4.00	\$1,800.00
		Aldridge Brothers, Inc.			\$7.00	\$3,150.00
		Herve Cody Contractor			\$12.50	\$5,625.00
		Engineer's Estimate	450	LNFT	\$7.00	\$3,150.00

Tabulation of Bids

Report Date: 08/08/13

10 out of 12

Project No: PRA-BLRI 2S19

Schedule: B

Project Name: Blue Ridge Parkway

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
B0400	30501-0000	AGGREGATE-TOPSOIL COURSE				
		Bryant's Land and Development Industries, Inc.			\$69.00	\$5,520.00
		Estes Bros. Const., Inc.			\$121.68	\$9,734.40
		Aldridge Brothers, Inc.			\$80.00	\$6,400.00
		Herve Cody Contractor			\$44.00	\$3,520.00
		Engineer's Estimate	80	TON	\$64.00	\$5,120.00
B0450	40101-0100	SUPERPAVE PAVEMENT, 3/8-INCH NOMINAL MAXIMUM SIZE AGGREGATE, <0.3 MILLION ESAL TYPE IV PAVEMENT ROUGHNESS				
		Bryant's Land and Development Industries, Inc.			\$155.25	\$17,077.50
		Estes Bros. Const., Inc.			\$179.30	\$19,723.00
		Aldridge Brothers, Inc.			\$156.00	\$17,160.00
		Herve Cody Contractor			\$221.00	\$24,310.00
		Engineer's Estimate	110	TON	\$164.00	\$18,040.00
B0500	41301-0400	ASPHALT PAVEMENT MILLING, 1 1/2-INCH DEPTH				
		Bryant's Land and Development Industries, Inc.			\$7.02	\$9,266.40
		Estes Bros. Const., Inc.			\$6.05	\$7,986.00
		Aldridge Brothers, Inc.			\$7.00	\$9,240.00
		Herve Cody Contractor			\$8.00	\$10,560.00
		Engineer's Estimate	1,320	SQYD	\$7.50	\$9,900.00
B0550	60901-2300	CURB, ASPHALT, 6-INCH DEPTH				
		Bryant's Land and Development Industries, Inc.			\$6.44	\$2,898.00
		Estes Bros. Const., Inc.			\$11.00	\$4,950.00
		Aldridge Brothers, Inc.			\$6.50	\$2,925.00
		Herve Cody Contractor			\$14.00	\$6,300.00
		Engineer's Estimate	450	LNFT	\$13.50	\$6,075.00
B0600	63304-0900	SIGNS, ALUMINUM PANELS, TYPE 3 SHEETING				
		Bryant's Land and Development Industries, Inc.			\$17.25	\$517.50
		Estes Bros. Const., Inc.			\$42.00	\$1,260.00
		Aldridge Brothers, Inc.			\$100.00	\$3,000.00
		Herve Cody Contractor			\$22.50	\$675.00
		Engineer's Estimate	30	SQFT	\$42.00	\$1,260.00

Tabulation of Bids

Report Date: 08/08/13

11 out of 12

Project No: PRA-BLRI 2S19

Schedule: B

Project Name: Blue Ridge Parkway

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
B0650	63401-0300	PAVEMENT MARKINGS, TYPE B, SOLID				
		Bryant's Land and Development Industries, Inc.			\$1.15	\$2,530.00
		Estes Bros. Const., Inc.			\$4.13	\$9,086.00
		Aldridge Brothers, Inc.			\$4.00	\$8,800.00
		Herve Cody Contractor			\$1.70	\$3,740.00
		Engineer's Estimate	2,200	LNFT	\$4.50	\$9,900.00
B0700	63502-1300	TEMPORARY TRAFFIC CONTROL, DRUM				
		Bryant's Land and Development Industries, Inc.			\$46.00	\$1,242.00
		Estes Bros. Const., Inc.			\$40.00	\$1,080.00
		Aldridge Brothers, Inc.			\$75.00	\$2,025.00
		Herve Cody Contractor			\$63.00	\$1,701.00
		Engineer's Estimate	27	EACH	\$62.00	\$1,674.00
B0750	63502-1600	TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B				
		Bryant's Land and Development Industries, Inc.			\$23.00	\$621.00
		Estes Bros. Const., Inc.			\$200.00	\$5,400.00
		Aldridge Brothers, Inc.			\$150.00	\$4,050.00
		Herve Cody Contractor			\$130.00	\$3,510.00
		Engineer's Estimate	27	EACH	\$130.00	\$3,510.00
B0800	63504-1000	TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN				
		Bryant's Land and Development Industries, Inc.			\$17.25	\$1,328.25
		Estes Bros. Const., Inc.			\$15.00	\$1,155.00
		Aldridge Brothers, Inc.			\$40.00	\$3,080.00
		Herve Cody Contractor			\$18.00	\$1,386.00
		Engineer's Estimate	77	SQFT	\$26.00	\$2,002.00
B0850	63506-0500	TEMPORARY TRAFFIC CONTROL, FLAGGER				
		Bryant's Land and Development Industries, Inc.			\$21.00	\$1,680.00
		Estes Bros. Const., Inc.			\$21.00	\$1,680.00
		Aldridge Brothers, Inc.			\$21.00	\$1,680.00
		Herve Cody Contractor			\$21.00	\$1,680.00
		Engineer's Estimate	80	HOUR	\$21.00	\$1,680.00
		Total Schedule - All Items				
		Bryant's Land and Development Industries, Inc.				\$61,023.15
		Estes Bros. Const., Inc.				\$78,657.20
		Aldridge Brothers, Inc.				\$82,510.00
		Herve Cody Contractor				\$85,157.00
		Engineer's Estimate				\$80,000.00

Tabulation of Bids

Report Date: 08/08/13

12 out of 12

Project No: PRA-BLRI 2S19

Project Name: Blue Ridge Parkway

Road User/Administrative Cost Subtotal

Bid Error Report

Report Date: 08/08/13

1 out of 4

Project No: PRA-BLRI 2S19

Schedule: A

Project Name: Blue Ridge Parkway

Schedule Type: Base

Bid Item Check Pass

Bidder

Line Item Number

Bidder's Extension

Computed Extension

No Line Item Errors Found

Bid Error Report

Report Date: 08/08/13

2 out of 4

Project No: PRA-BLRI 2S19

Schedule: A

Project Name: Blue Ridge Parkway

Schedule Type: Base

Bid Total Check Pass

Bidder	Bidder's Bid Amount	Computed Bid Amount	Error
Herve Cody Contractor	\$261,269.25	\$261,269.25	
Estes Bros. Const., Inc.	\$214,710.78	\$214,710.78	
Aldridge Brothers, Inc.	\$235,630.00	\$235,630.00	
Bryant's Land and Development Industries, Inc.	\$167,578.60	\$167,578.60	

The apparent low bidder is 4.24% below the engineer's estimate.

Bid Error Report

Report Date: 08/08/13

3 out of 4

Project No: PRA-BLRI 2S19

Schedule: B

Project Name: Blue Ridge Parkway

Schedule Type: Options

Bid Item Check Pass

Bidder	Line Item Number	Bidder's Extension	Computed Extension
---------------	-------------------------	---------------------------	---------------------------

No Line Item Errors Found

Bid Error Report

Report Date: 08/08/13

4 out of 4

Project No: PRA-BLRI 2S19

Schedule: B

Project Name: Blue Ridge Parkway

Schedule Type: Options

Bid Total Check Pass

Bidder	Bidder's Bid Amount	Computed Bid Amount	Error
Herve Cody Contractor	\$85,157.00	\$85,157.00	
Estes Bros. Const., Inc.	\$78,657.20	\$78,657.20	
Aldridge Brothers, Inc.	\$82,510.00	\$82,510.00	
Bryant's Land and Development Industries, Inc.	\$61,023.15	\$61,023.15	

The apparent low bidder is 23.72% below the engineer's estimate.